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CHIEF ENGINEER PROJECT DANTAK 
 
NAME OF 
WORK:  

 
 
 
 
 
  

(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 
(EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-
ALIGNMENT PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST 
LAYER) & 100 MM (2ND LAYER), DBM 60 MM AND BC 40 MM COMPACTED 
THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, 
ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM 
FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING 
OF ROAD STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 
63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN                                                                             

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 
61.590 FOR SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, 
GSB 10 CM, GSB 15 CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 
40 MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, 
TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, 
BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING 
OF ROAD STUD AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 
64 RCC/19 TF/DANTAK IN BHUTAN 

Name of Contractor: _______________________________________________                              
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http  : //www.bro.gov.in        Headquarters 
           Chief Engineer 
E-mail : bro-dtk@nic.in         Project Dantak 
Tele  : +975 - 2351082/2351086/2351088     PIN : 931708 
Fax  : +975 - 2351285        C/O  99  APO 
 
80642/           /E8                                 Aug 2026 
 

M/s _______________________________________ 
 
(PART-I) EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 
(EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT 
PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND 
LAYER), DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35- INCLUDING PROVIDING AND FIXING OF ROAD 
STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF 
PROJECT DANTAK IN BHUTAN  

AND 
(PART-II) EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 
CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED 
THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND 
COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK 
COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 
INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM-
DEOTHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN BHUTAN  
Dear Sir (s), 

1. A set of tender documents for the above work is forwarded herewith.  Please note that tender 
will be received by the Accepting Officer at the office of the Chief Engineer (P) Dantak, Simtokha, 
Thimphu or at Transit Camp located at 1644 Pioneer Company, 19 BRTF, Jaigaon, West Bengal 
PIN-736182, Ph 9149553650/ 9877069433  up to 1730 hrs (BST)/1700 hrs (IST) on 21 Sep 2026 
and Technical Bid (Part-I) of the tender documents will be opened at 1600 hrs (BST)/1530 hrs 
(IST) on the 28 Sep 2026. Tender received after the due date and time will not be considered. 
 
2. Tenderers or their duly authorized representative who have submitted their tenders and who 
wish to be present at the time of opening of tenders may attend the office of Accepting officer Chief 
Engineer (P) Dantak C/O 99 APO at the above-mentioned time.  
 
3. Tender documents may also be downloaded from CPP Portal 
http://eprocure.gov.in/epublish/app and printout is to be taken on A4 size paper.  It is advisable 
that downloaded tender document preferably to be printed through laser printer only. Submission of 
photocopy of tender is not permitted. Earnest money, Integrity Pact duly signed on each page by the 
bidder(s) and undertaking given at Page No. 22 of tender must be delivered to the Chief Engineer 
Project along with the T Bid and if Earnest money and integrity pact is not submitted along with the 
T Bid, same shall be rejected by the Accepting officer. 
 
4. Tendering procedure shall be single stage-two bid System and tender documents shall be 
prepared in two parts as under :- 
 
 Part-I (‘Technical Bid’ – ‘T’ Bid) 

 Part-II (‘Price/commercial’ – ‘Q’ Bid)      



CA NO. CE (P) DANTAK/       OF 2026-27  Serial Page No.3 
TENDER NO. CE(P) DANTAK/12 OF 2026-27 

(Signature of the Contractor)  (For Accepting Officer) 

5. Part-I (‘Technical Bid’ – ‘T’ Bid) 
 

5.1   The tender to be submitted (physically) by the bidder will be comprised of following 
documents: - 
 

(i) Bid security declaration by un-enlisted contractor and enlisted contractors who have 
not submitted standing security deposit. 

 

(ii) Signed copy of all the Eligibility/Qualification documents required as per tender 
conditions given at Page No. 03 to Page No.10 of tender documents. 

 

(iii) Signed copy of Integrity Pact. 
 

(iv) Signed copy of undertaking by tenderer given at Serial Page No. 22 of tender. 
 

(b) Following documents will be deemed to be part of the contract during the time of acceptance 
of contract: - 

 
(i) Part-I Technical Bid of the tender document 

(ii) Notice Inviting Tender 

(iii) Special Conditions of Contract 

(iv) Particular/Technical Specifications including Drawings, if any 

(v) Any other Amendment/errata to tender document 

5.2   Technical evaluation criteria 
 

5.2.1 If contractor is not enlisted with BRO or enlisted with BRO but has not submitted Standing 
Security Deposit, he should have submitted Earnest money. MSME shall be exempted for 
submission of EMD for Goods and Services contract only. This exemption is not valid for works 
(execution) contract. 

 
5.2.2 All the pages of T-Bid should have been duly signed by the bidder/authorized 
representative having valid Power of Attorney. 

 
6. Eligibility Criteria:-  (A) Tenderers shall meet the following eligibility criteria for qualifying in 
Technical bid:- 

 
(a) The tenderer should have working capital and/or credit facilities of at least 10% (i.e. Rs 

389.84 Lakh) of the estimated cost of the work (Applicable only for non – enlisted 
Contractors). 

(b) Engineering Establishment: Firm should have employed following Engineers on regular 
establishment: - 
 

Estimated cost of Work Nos of Engineers 
Between Rs. 25 Crores to Rs. 50 
Crores 

Seven Civil Engineers (Graduate with minimum 3 years’ 
experience and /or Diploma with 06 years experience) 

 
6.1 Experience: - 

 

Tenderer should have successfully completed or substantially completed with any Govt 
agencies/PSU/Municipal Corporation/local Govt bodies  

three similar works costing not less than the amount equal to 40% of estimated cost of work 
(i.e. 1559.36 Lakh) or two similar works costing not less than the amount equal to 50% of estimated 
cost of work (i.e. 1949.20 Lakh) or one similar work costing not less than the amount equal to 80% 
of estimated cost of work (i.e. 3118.72 Lakh) in last seven & current financial years. 
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Similar works means- Surfacing works related to construction of road works. 
 

Notes: - 
1. Substantially completed works means those works which are 90% completed on the 
date of submission (i.e. gross value of work done up to the last date of submission Is 90% or more of 
the original contract price) and continuing satisfactorily. 
 

2. Tenderer shaII submit list of work executed in the past 7 years in their letter head duly signed 
by the proprietor/partner/director of the firm in the proforma contained in Clause 8 .1 
 

3. Completion cost of works shall be brought to common base date of receipt of tender as per 
following formula: - 
 

Completion cost X (1 +Period in days from date of completion to date of receipt of tender/365 
days) X 0.10) 

 

6.2 Available Bid Capacity (ABC)  
 

6.2.1 ABC as per formula given here-in-after should be more than the estimated cost of work given 
in NIT (i.e. ABC > Rs. 3898.40 Lakh). Tenderers shall calculate ABC and submit details duly signed 
on letter head.  
 

Available Bid Capacity = 2.5 x A x N – B 
 

A.- Maximum value of all Civil Engineering works in any one year during the last 5 financial years 
(Updated to the current price level with enhancement factor as given below) supported with duly 
certified Balance Sheets/ Certificates from Chartered Accountant. 
  

Year      Multiplying factor 

Last first year      1.10 
Last second year     1.20 
Last third year     1.30 
Last fourth year     1.40 
Last fifth year      1.50 
  

N- Number of years prescribed for completion of work for which the current bid is invited. 
 

B- Value of the balance ongoing works to be executed in period N. 
 

6.2.2 The tenderers shall indicate actual figures of completion cost of work and value of A without 
any enhancement as stated above. 
 

6.2.3 The tenderer may be accorded an opportunity to clarify or modify his qualification documents, 
if necessary, with respect to any rectifiable defects through option of short fall in tender documents 
to be submitted by the bidder. The tenderer will respond in not more than 07 days of issuance of the 
clarification letter through shortfall option failing which his tender is liable to be rejected. 
 

6.3 Vehicles, Equipments and Plants (VEP) : 
 

6.3.1 Tenderer should own or have assured access (through hire/lease/purchase agreement/ other 
commercial means) to the requisite Equipment, Plants and vehicles in good working condition 
(complete usage life not more than 7 years except stone crusher) given hereunder: - 
 

S/No Particulars of Veh/Eqpt/Plant Nos Reqd 
(a) Hot Mix Plant (Fully Automated) 40/60 TPH or higher  02 
(b) WMM Plant 02 
(c) Tipper/Dumpers 25 
(d) Stone Crusher 40/60 TPH or higher 02 
(e) Static Road Roller (8-10 Ton)  04 



CA NO. CE (P) DANTAK/       OF 2026-27  Serial Page No.5 
TENDER NO. CE(P) DANTAK/12 OF 2026-27 

(Signature of the Contractor)  (For Accepting Officer) 

(f) Vibratory Tandem Road Roller (7 Ton)  04 
(g) Motor Grader 02 
(h) Paver Finisher Hydro-Static Sensor Type.  02 
(j) Self-propelled Bitumen Emulsion Pressure Distributor    02 
(k) Air Compressor 171-190 Cfm or equivalent    04 
(l) Mechanical Broomer   02 
(m) Water Truck 02 
(n) JCB 04 
(o) Total Station/Auto Level 02 
(p) Soil Compactor 02 

 
6.3.2 Tenderer shall indicate source of requisite Equipment, Plants and Vehicles along with vintage 
required for execution of work in following format-. 
 

(i) Item 
 

(ii) Year of Manufacture 
 

(iii) Source from where to be arranged (Owned/ lease etc.) 
 

(iv) Location presently deployed. 
 

(v) Based on known commitments, whether will be available for use in the proposed 
contract. 

 

(vi) Copy of documentary support of ownership/assured access to the satisfaction of the 
Accepting Officer. 

 

Note :- Tenderer should own critical VEP as per specific requirement of  the work as 

decided/specified by the Tender issuing authority in the tender. 

6.5 Disqualification 
 
6.5.1 Even though the tenderers meet the above criteria, they are liable to be disqualified if they 
have made misleading or false information in bidding documents submitted. 

7. JOINT VENTURE IN BRO WORKS (Except for EPC Tenders) 

7.1 Two firms are permitted to bid for the tender based on Joint Venture agreement between them.  
Joint Venture (JV) shall not comprise more than two firms (called parties of JV). The format of 
agreement at Annexure ‘I'.  The JV shall be considered as un-enlisted contractor. The JV shall submit 
Earnest Money Deposit for all tenders and individual Security deposit as per instructions, in contract 
is awarded. 
 

7.2. JV shall be allowed for the following works: - 
 

(a) Road work with estimated cost more than Rs.50 crore. 

(b) Bridge work and via duct with estimated cost more than Rs.20 crores. 

(c) Tunnel Works of any value. 

(d) Runway Work any value. 

(e) PEB structure works of any value 

(f) Solar Power works of any value 
(g) Works for specialist E/M services with estimated cost more than Rs. 20 crore. 
(h) Consultancy Work for Preparation of DPR for Bridges Tunnels & EPC roads with 
estimated Cost more than Rs.5 Crore. 
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(j) Works other than the types at (a) to (h) above with estimated cost more than Rs.50 

crore 

7.3. No JV shall be allowed for furniture works. No JV shall be allowed to participate 1f either or 
both the parties are banned/adversely remarked in WLR of BRO or debarred from tendering by any 
authority.  
 

7.4. Foreign Companies shall not be permitted to participate in JV except in case of tunnel project. 
Security clearance of Foreign Companies having foreign citizenship Directors shall dealt with as 
prescribed under subsequent para. 
 

7.5.    (a)    Indian   Companies having Director (s) of foreign origin and Indian Companies having 
Director (s) of Indian   origin but residing abroad / having foreign citizenship shall be permitted 
to participate in JV. However, security clearance in such cases shall be obtained by following 
procedure laid down by Ministry of Home Affairs vide their letter No 11/20034/2013-1S II dt 
30 Jun 2015 and amendment there if vide OM No 11/20034/2013-11 dt 09 Dec 2015. These 
letters, being classified, are not being shared. The case for security clearance shall be 
processed to HQ DGBR for taking up matter with concerned authorities. 

 

(b) Case for security clearance shall be processed to HQ DGBR on PRIORITY after 
opening T-bid (Cover-1). Further processing of tender to open Finance Bid (Cover 2) shall 
not be held up awaiting receipt of security clearance. However, if the JV requiring security 
clearance of Director(s) becomes L1, the tender shall be accepted only on receipt of security 
clearance. For this, the Accepting officer will pursue the security clearance vigorously. 

 

(c) For   runway   tenders, all   other    policies   issued    vide   E-in-C's    Branch   letter 

No. A/37696/OSDPL/POL/ E2W (PPC) dt 15 May 2015 as amended vide their letter even No 

dt 14 Mar 2017 pertaining to experience, nature of works executed, requirement of tools. 

plants and machinery, financial turnover, Available Bid Capacity etc shall be followed. 
 

7.6 A valid agreement shall exist between the parties of JV defining clearly the role, responsibility 
and scope of work of each party, percentage share of  each party along with nomination of 
leader (lead Party) for the purpose of this work and a confirmation that the parties of the JV 
are jointly and severally responsible. 

7.7 JV as a single unit or each party of the JV shall have Permanent Account Number (PAN) and 
GSTIN. However, if the contract is awarded to the JV, then PAN & GSTIN shall be obtained 
by the JV as single unit. 

 

7.8 The JV shall have two parties.  The Iead party of the JV shall meet minimum 60% or the 
percentage of share in the JV (whichever is higher) of the qualifying criteria pertaining to (a) 
past experience of completed works, (b) Average Annual Turnover, (c) Bank Solvency/ 
FinanciaIIy Sound for engagement and (d) Working Capital. Both the parties combined shall 
meet minimum 120% of the above qualifying criteria. The party other than the lead party shall 
meet minimum 30% of the above qualifying criteria. 

 

7.9 Both the Parties of JV shall jointly possess the required T&P, machinery and  engineering/ 
supervisory staff. T&P can be either on ownership basis or lease hold as stipulated in NIT/ 
tender documents and documentary proof of the same shall be submitted. Other qualification 
criteria shall be meet fully/ Jointly by both the parties of JV or as a single unit of JV. 

 

7.10 In the Residual Bid Capacity (in the formula 2.5 x A x N - B, where A= Maximum turnover in 
last five financial years, N= Period of completion of contracted (tendered) work (in years 
calculated till two decimal places) and B= Value of balance work in all Govt &  
Private works), in respect of a JV, values of A and B shall be the sum total of the respective 
figures of both the parties. 
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7.11 Similarly when a Firm/ Contractor working in JV applies for tender (s) in his own capacity (i.e. 

independently), the part value of A and B of his JV work (s) in proportion to his percentage 
share in JV shall also be considered against the tender applied in his own capacity and 
capacity and hence these details shall be submitted by the Firm/ Contractor in his T- bid. 

 
7.12 JV concluded upto the date of bid submission is permitted to apply. Copy of JV should be 

uploaded. The Department reserves the right to verify the particulars furnished by the 
applicant independently. If any information furnished by the applicant JV is found incorrect 
and / or misleading and/or false representation and/or deliberately suppressed information, at 
a later stage, the JV and both the parties shall be liable to be debarred from tendering/taking 
up of any work in BRO. 

 
7.13 Party/parties will not be allowed to bid for the same tender in their independent capacity as 

well as under JV. Also, no party will be allowed to bid for the same tender under multiple JVs.   
In case of violation (party/parties bidding independently as well as under JV for the same 
tender, party/parties bidding for the same tender under multiple JVs), the bid of the 
party/parties concerned as well as the bid(s) of the related JV(s) shall not be opened (i.e. shall 
not be qualified in T bid Cover '1'). 

 
7.14 The lead party shall attend all progress review meetings and shall be answerable to all issues 

relating to the project. 
 
7.15 For any of the defaults as under of the JV, administrative action shall be taken against both 

the parties of the JV: -  
 

(a) In case of non-submission of physical original documents of cost of tender, EMD- 
Barring from bidding for six months. 
 
(b) Due to default in performance of contract etc.- Administrative actions as per existing 
instructions 

 
7.16 Any unrealized recovery from JV shall be recovered proportionately from the parties in 

proportion to their percentage share in the JV. If it is not possible to recover proportionate 
share (partly/fully) form one party, it shall be recovered from other party.  

 
8  List & format of eligibility documents to be attached alongwith Part-I of tender 
documents to prove eligibility: -  
 
8.1  List of works completed/substantially completed in “last seven and current” financial years 
and ongoing works in following format: - 
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Note : Works proving eligibility criteria of experience shall be highlighted and performance certificate 
from client in respect of these works shall be submitted. 
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8.2 Available Bid Capacity:  
For -A :-  Balance sheets/certificates from Chartered Accountant indicating annual turnover of Civil 
Engineering works constructed in last 5 years. 
 
For-B: - Contractors shall submit details of ongoing works as per format stated in Clause 8.1 of above. 
 

Tenderers shall calculate ABC and submit details duly signed. 
 

8.3 Equipments, Plants and Vehicles: 
 

(a) Tenderer shall indicate source of requisite Equipment, Plants and vehicles in good 
working condition required for execution of work in following format: - 

 
S/N
o 

Item
  

Year of 
manufacture 

Source from where to 
be arranged 
(Owned/Leased) 

Location 
presently 
deployed 

Whether will be 
available for use 
in the present 
contract 

      
 
(b)   Copy of documentary support of ownership/assured access to the satisfaction of the 
Accepting officer is required to be enclosed. 

 
8.4. Integrity Pact (IP) (applicable for tender with estimated cost of Rs. 5.00 Crore and above for 
all contract works and in tender for procurement services, stores, equipment & plants with estimated 
cost of Rs. 1.00 Crore and above). 

 
IP duly signed by Accepting Officer/ authorized officer has been uploaded along with this 

tender as Annx-II same shall be signed by bidder(s) on each page and scanned copy shall be 
submitted as part of Technical bid (cover-1) and original IP duly signed on each page shall be 
forwarded by post along with tender fee and EMD (if applicable). IP will be an integral part of the 
Contract and both parties are bound by its provision. 
 
8.5 Performance and other requirements.   
 
8.5.1 Tenderer shall submit undertaking that:- 
 

(a)  There is no poor/slow progress in running works. (If yes, he will submit details and reasons 
of delay to check that these are not attributable to him or are beyond his control). 

 
(b) There are no serious defects observed in works which stand un-rectified (If yes, he will 
submit details and reasons). 

 
(c) There are no cancelled/abandoned contracts in which Govt. unrealized recoveries exist (If 
yes, he will submit details and reasons). 

 
(d)  He/They have not been blacklisted by any Govt. Deptt (If yes, he will submit details and 
reasons). 

 
(e)  There are no any Govt. dues outstanding against the firm (If yes, he will submit details and 
reasons). 
 
(f)  Proprietor/partners/directors of firm are not involved in anti-national/social activities and 
have neither been convicted nor are any proceedings pending in court for such activities (If 
yes, he will submit details). 

 
8.5.2 Tenderer shall submit information of all arbitration/court cases decided during last five & 
current financial years and also presently in progress as per following format: - 
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(a)   Name and address of employer. 

 
(b)  Cause of dispute. 

 
(c)  Amount involved. 

 
(d)   Brief of Court judgment/arbitration award (if published) otherwise present progress. 

 
8.6 Working capital: - 
 

Copy of Latest balance sheet/income tax return for working capital and/or Banker’s certificate 
for credit facilities.  If necessary, Department will make inquiries with the tenderer’s Banker. 
 
8.7 Constitution of firm along with copy of partnership deed (in case of partnership firms) and 
memorandum of articles and association (in case of limited companies). 
 
8.8 In case of un-enlisted firms, Copies of Passport of proprietor/partners/directors (if available). 
Present address & photograph for verification of character and antecedents of 
proprietor/partners/directors from police authorities. 
 
8.9 Copies of PAN Card of proprietor/partners/directors. 
 
8.10 Lowest bidder if un-enlisted firm in BRO (if his offer is decided for acceptance) will be required 
to fill enlistment form for provisional enlistment. 
 
Notes:- 
 
1 Documents as listed at clause 8.6 to 8.8 above are exempted for tenderers enlisted with BRO 
in any class. 
 
2 Affidavits shall be submitted on non-judicial stamp papers of appropriate values duly attested 
by the Magistrate/Notary Public. 
 
3 Photocopies of documents shall be attested by Gazetted officer/Public notary and also self-
attested. 
 
4 The bidder should meet all the technical evaluation criteria indicated in the bid 
documents in order that the bid is considered to be technically responsive and the bidder 
qualifying to have its Financial Bid opened. 

 
9. Part-II (‘Price/commercial’ – ‘Q’ Bid) 
 
9.1 Part-II ‘Price/commercial Bid’ – ‘Q’ Bid) shall comprise of the following: - 
 

(i) Schedule- ‘A’ Notes. 

(ii) Schedule ‘A’ (to be quoted by Bidder) 

(iii) Schedules ‘B’, ‘C’, & ‘D’. 

 (iv) Tender page 

 
10 Q bid evaluation 
 

(i) Arithmetical corrections shall be made as per General condition of contracts 6(A)(A) of 
IAFW-2249. 
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(ii) Commercial bids will be reviewed to ensure that the figures indicated therein are consistent 
with the details of the corresponding Technical bids. 

 
 (iii) For the purpose of evaluation “cost” shall be inclusive of all taxes and duties. 
 

(iv) Cost of all items of Schedule A shall be totaled and the bidder who has quoted lowest total 
cost in Schedule A (L-1) shall be considered successful bidder and all other bidders shall be 
considered unsuccessful.  Offer of successful bidder (L-1) shall only be considered for 
acceptance. If L-1 backs out, re-tendering shall be resorted in a fair and transparent manner. 
Completion period as indicated in Tender Document have been accepted. 

 
10.1 The Chief Engineer Project Dantak will be Accepting Officer here-in-after referred to as such 
for the purpose of this contract. 
 
10.2 If tenderers desire that any condition or stipulation given in the tender documents is to be 
modified or deleted, they may submit their comments/suggestions before last working date of 
clarification as shown in critical date details in subject tender ID for consideration by the Deptt for 
issue of corrigendum/amendments to tender documents. If Deptt considers comments/ suggestions 
suitable, corrigendum/amendments to tender documents shall be issued and also uploaded on E- 
tendering Portal. If Deptt does not consider comments/suggestion suitable, 
corrigendum/amendments to tender documents shall not be issued/uploaded on E- tendering Portal 
and tenderers shall quote strictly complying with the various provisions given in the tender documents.  
Any tender who stipulates any alterations to any of the conditions/provisions laid down in tender 
documents (including corrigendum/amendments) or which proposes any other conditions of any 
description whatsoever is liable to be rejected. 
 
10.3 The tenderers are advised to visit the work site to acquaint themselves of working and site 
conditions, before submitting their tender.  The submission of tender by a person implies that he has 
read this tender forwarding letter, the conditions of contract and has made himself aware of the scope 
and specifications of the work to be done and of the conditions and other factors, site conditions, 
taxes & levies prevailing etc which may affect the quotation and execution of the work. 
 
10.4 Tenderer must be very careful to deliver a Bonafide tender, failing which the tenders are liable 
to be rejected.  Tenderers are, therefore, advised to ensure that their tender must satisfy each and 
every condition laid down in the tender documents. 
 
10.5 Your attention is drawn to the Indian Official Secret Act-1923 (XIX of 1923) as amended up to 
date particularly section 5 thereof. 
 
11 Earnest Money :- 
 

(a) Earnest money is not required to be attached with tender by the enlisted 
contractor with BRO (term “enlisted contractor” used in tender documents means 
“enlisted contractor with BRO”) who have submitted standing security but same is 
required from un-enlisted contractor/enlisted contractors with BRO, who have not 
submitted standing security deposit. 
 
(b) Un-enlisted contractors with BRO/enlisted contractors with BRO, who have not 
submitted standing security deposit will submit the tender accompanied with Earnest 
Money amounting to Rs 15,00,000 (Rupees Fifteen Lakh only) in the form of Call 
Deposit Receipt/Term deposit receipt/Special Term deposit receipt issued in favour of 
Chief Engineer (P) Dantak C/O 99 APO by Nationalized/ Scheduled Bank. Tender not 
accompanied with earnest money will not be considered for acceptance. The amount of 
this receipt should be basic amount and not their maturity value. Any deposit lying with 
the department in any form against any other tender and/or contract shall not be 
considered for adjustment as the earnest money in the form as indicated here-in–before 
or accompanied with any letter/communication containing any request for adjustment of 
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any other deposit as earnest money shall be treated as non-Bonafide tender. 
 
(c) Earnest money shall be returned to unsuccessful bidder (other than L-1) after 
opening of price bids and to successful(L-1) bidder after receipt of security deposit. 
 
(d) However, MSME registered firm should be exempted for submission of EMD for Goods 
and Services contracts only.  This exemption in not valid for works (execution) contracts. 

 
12. Performance security :-  
 
12.1 Within 28 days of receipt of the letter of acceptance, the successful contractor shall deliver to 
the accepting Officer a Performance Security for an amount equivalent to 5% (Amended vide HQ 
DGBR letter No. 24228/DGBR/Policy Instr/2023/32/E8 dated 28 Mar 2023) of the Contract sum as 
laid down under condition 19 of IAFW-2249 / Condition 14 A of IAFW -1815 Z (General Conditions of 
Contract). 
 
12.2 Failure of the successful contractor to comply with the requirement of sub clause 12.1 shall 
constitute sufficient grounds for cancellation of award of work and forfeiture of the Earnest Money. In 
case of BRO enlisted contractor amount equal to the Earnest Money stipulated in the Notice Inviting 
Tender, shall be notified to the tenderer for depositing the amount through MRO, issue of tender to 
such tenderers shall remain suspended till the aforesaid amount equal to the earnest Money is 
deposited in Government Treasury. 

 
12.3 In the   event of contract being cancelled, under Condition 52, 53 & 54 of IAFW-2249 or under 
conditions 26, 27 & 28 of IAFW -1815Z General Conditions of Contracts the Performance Security & 
retention money as per last RAR shall be forfeited. ALL T&P and material of contra tor lying at site 
shall be confiscated by the Government and shall be absolutely at the disposal of the President of 
India and no compensation whatsoever shall be allowed by department. 
 
12.4 Form for Bank Guarantee Bond against Performance Security Deposit shall be as per Annx-
III. 

 
12.5 The period of validity of the Bank Guarantee Bond against Performance Security shall be upto 
and including the scheduled date of expiry of Defects Liability Period. 
 
13. The Accepting Officer reserves the right to accept a tender submitted by a Public Undertaking, 
giving a purchase preference over other tender(s) as are admissible under the Government Policy. 
No claim for any compensation or otherwise shall be admissible to such tenders whose tenders may 
be rejected on account of the said policy. 
 
14. The tender shall remain open for acceptance for a period of 120 days from bid 
submission end date. 
 
15. On acceptance of tender, the name of authorized representative (s) of the contractors who 
would be responsible for taking instructions from Engineer-in-Charge or its authorized representative 
shall be intimated by the contractor within 7 days of issue of Acceptance letters. 
 

16. Revision/Modification of quoted Price 
 
(a) In case the tenderer has to revise /modify /withdraw his quoted rates / offer after it is 
uploaded in e-tendering portal he may do so on before bid submission end date & time in in 
e-tendering portal only. Any revision/ modification in offer / withdrawal of offer in the form of 
an open letter after bid submission end date & time and the same shall be considered as 
revocation of offer and shall not be taken into account, while considering his originally quoted 
offer. 
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17. Revocation of offer 
 

In the event of lowest tenderer revokes his offer or revise his rates upward (which will be 
treated as revocation of offer), after bid submission end date and before expiry of original 
validity period stipulated in tender documents, the earnest money deposited by him shall be 
forfeited. In case of BRO enlisted contractors, the amount equal to the earnest money 
stipulated in the Notice Tender, shall be notified to the tenderer for depositing the amount 
through MRO, failing which the amount shall be recovered from any payment due to such 
contractor or shall be adjusted from the Standing Security Deposit. In addition, L-1 tenderer 
revoking offer and his related firms shall not be issued the tender in second or subsequent 
calls of subject work. 
 

18. Tenderers are requested to quote rates both in figure and words against each item of 
Schedule ‘A’ and extend the amount in Schedule ‘A’. 
 
19. All the tender documents (Part-I & Part-II) shall be submitted together at one stage but 
placed in separate sealed envelopes (supplied by the tenderer) duly marked Part I and Part II 
as stated above. The documents shall be neatly hard-bound with durable cover and shall bear 
properly marked serial numbers on each page.  All the two envelopes containing Part I and Part 
II duly sealed shall be put in one large size envelope (cloth lined, outer cover to be supplied by the 
tenderer). This outer cover shall indicate name of work, name of tenderer, last date and time of receipt 
of tender prominently. 
 
20. The tender documents (Part-I and Part-II) should be submitted/should be dropped in 
Tender Box kept at the office of Accepting Officer HQ CE (P) Dantak, C/O 99 APO or at OIC 
liaison cell located at Supervisor Mess, 19 BRTF, Jaigaon, West Bengal PIN-736182, Ph 
9149553650/9877069433 before the date and time fixed for receipt of tender. The tender received 
after due date and time shall not be considered for acceptance.  BRO shall not be responsible for any 
postal or other delay and shall not take care to ensure the submission of tender at place and time 
fixed for receipt of tender. 
 
21. Tender shall be opened immediately after time indicated in Para 1 herein before in the 
presence of the tenderers or their authorized representative whoever wish to be present. Part-I only 
shall be opened first on 28 Sep 2026 at 1530 hrs (BST). Part II (Priced bid) shall not be opened.  
Part II (Price bid) envelopes shall be signed by the tender opening officers and some bidders present 
and shall be put in separate large envelope and sealed by the opening officers.  Large envelop shall 
also be signed by the tender opening officers and some bidders present. This large size envelope 
containing unopened price bids shall be kept in safe custody of the officer nominated by the Accepting 
officer for this purpose. Part I (Technical Bid) will be evaluated as per technical evaluation criteria 
given in the tender documents. Unqualified tenders will also be informed and their Part II (Price Bid) 
shall be returned unopened separately.  The date of opening of price bids will be intimated separately 
to the qualified firms and the Part II (Priced Bid as sealed in large size envelope) will be opened on 
the scheduled date in the presence of such tenderers who choose to be present and the amounts 
quoted by the tenderers shall be read out by the opening officer(s) to the tenderers.   

 
Yours Faithfully 

 
 
 
 
(Signature of the Contractor)       For Accepting Officer 
  
 Enclosures: Tender Documents  
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ANNEXURE ·II 

To be signed by the bidder and same signatory competent/authorized to sign the relevant 
Contract on behalf of BRO 
 
INTEGRITY PACT 
 
This Integrity Pact is made at ….......................on this ……….. day of……..     Sep 2026   
 
BETWEEN 
 
President of India represented through Chief Engineer Border Roads Organisation,  
Ministry of Defence, CE (P)  Dantak PIN : 931708, C/O 99 APO. 
 
‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof include 
its successors and permitted assigns) 
 
AND 
………..…………..    …………………………..    
……………………… 
(Name and Address of the Bidder/Contractor) 
 
 
       (Hereinafter referred to as the through 
  (Details of duly authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof 
include its successors and permitted assigns) 
 
Preamble 
 

WHEREAS the Principal / Owner has floated the Tender (NIT NO. CE (P) DTK/12 OF 2026-27 
(hereinafter referred to as “Tender/Bid") and intends to award, under laid down, organizational 
procedure, contract for 
……………………………………………………………………………………………………… 

 
(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 
(EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT 
PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND 
LAYER), DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD 
STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF 
PROJECT DANTAK IN BHUTAN  

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM 
,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS 
PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD 
MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND 
FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 
RCC/19 TF/DANTAK IN BHUTAN  hereinafter referred to as the “Contract". AND WHEREAS the 
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Principal)/Owner values full compliance with all relevant laws of the land, rules, regulations. 
Economic use of resources and of fairness/transparency in its relation with its Bidder(s) and 
Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into 
this Integrity Agreement (hereinafter referred to as *Integrity Pact“ or "Pact"), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 

 
1. Commitment of the Principal/Owner 
 

(a) The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 

 
(i) No employee of the Principal/owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, demand, 
take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. “ 

 
(ii) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the Tender 
process, provide to all Bidder(s/ the same information and will not provide to any 
Bidder(s) confidential / additional 

 
(iii) The Principal/Owner shall endeavor to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

 
(b) If the Principal/Owner obtains information on the conduct of any of its employees which 
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 
suspicion in this regard, the Principal/owner will inform the Chief Vigilance Officer and in 
addition can also initiate disciplinary actions as per its internal laid down policies and 
procedures. 
 

2. Commitment of the Bidder (s}/Contractor(s) 
 

(a) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the Government 
/ Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has 
knowledge or becomes aware, during the tendering process and throughout the negotiation 
or award of a contract, 

 
(b) The Bidder(s)/Contractor (s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in 
the Tender process and during the Contract execution: 

 
(i) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal/Owner’s employees involved in the 
Tender process or execution of the Contract or to any third person any material or 
other benefit which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the Tender process or during the execution 
of the Contract. 

 
(ii) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
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undisclosed agreement or understanding, whether formal or informal. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission or 
non-submission of bids or any other actions to restrict competitiveness or to cartelize 
in the bidding process. 

 
(iii) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information or 
documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 
(iv) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) 
of Indian Nationality shall disclose names and addresses of foreign 
agents/representatives, if any. Either the Indian agent on behalf of the foreign principal 
or the foreign principal directly could bid in a tender but not both. Further, in cases 
where an agent participate in a tender on behalf of one manufacturer, he shall not be 
allowed to quote on behalf of another manufacturer along with the first manufacturer 
in a subsequent/parallel tender for the same item. 
 
(v) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or any 
other intermediaries in connection with the award of the Contract. 

 
(c) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

 
(d) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 
in fraudulent practice means a willful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the 
purpose of obtaining unjust advantage by or causing damage to justified interest of others 
and/or to influence the procurement process to the detriment of the Government interests. 

 
(e) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or influencing 
a decision through intimidation, threat or the use of force directly or indirectly, where potential 
or actual injury may befall upon a person, his/ her reputation or property to influence their 
participation in the tendering process). 

 
3. Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/owner under law or the 
Contractor its established policies and laid down procedures, the Principal/Owner shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ 
Contractor accepts and undertakes to respect and uphold the Principal/Owner's absolute right: 
 

(a) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Para 2 above or in any other form, such as to 
put his reliability or credibility in question, the Principal/Owner after giving 14 days notice to 
the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender 
process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes. The imposition and duration of the 
exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided   by the 
Principal/owner. 
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(b) Forfeiture of EMD /Performance Guarantee/Security Deposit: If the Principal/Owner 
has disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to para 3(a), the Principal/owner apart from exercising any legal rights that 
may have accrued to the Principal/Owner, may in its considered opinion forfeit the entire 
amount of Earnest Money Deposit / Performance Guarantee / Security Deposit of the 
Bidder/Contractor. 
 
(c)       Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/owner will inform the same to law enforcing 
agencies for further investigation. 
 

4. Previous Transgression 
 

(a) The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 
that could justify his exclusion from the Tender process. 

5. Previous Transgression 
 

(a) The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises in India 
that could justify his exclusion from the Tender process. 

 
(b) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
(c) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by him and has installed a suitable corruption prevention system, (he Principal/Owner may, at 
its own discretion, revoke the exclusion prematurely. 

6. Equal Treatment of all Bidders/Contractors/Subcontractors 
 

(a) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this integrity Pact. The Bidder/Contractor shall be responsible 
for any violation(s) of the principles laid down in this agreement/P act by any of its 
Subcontractors/sub-vendors. 

 
(b)  The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 
and Contractors. 

 
(c)  The Principal/owner will disqualify Bidders, who do not submit, the any signed Pact 
between the Principal/owner and the bidder, along with the Tender or violate its provisions at 
any stage of the Tender process, from the Tender process. 

 
7.         Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor after the final payment under the contract has been made or till the continuation 
of defect liability period, whichever is more and for all other bidders, till the Contract has been 
awarded. 
 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority, BRO. 
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8. Other Provisions 
 

a. This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the formation of the Principal/Owner, who has floated the Tender. 

 
b. Changes and supplements need to be made in writing. Side agreements have not been 
made. 

 
c. If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative duly 
authorized by board resolution. 

 
d. Should one or several provisions of this Pact turn out to be invalid; the remainder of this 
Pact remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions. 

 
e. It is agreed term and condition that any dispute or difference arising between the parties 
with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 
shall not be subject to arbitration. 

 
9. Legal and Prior Rights 
 
       All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to 
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, 
both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact 
documents with regard any of the provisions covered under this Integrity Pact. 

10. Independent Monitors 

a. That the MoD has appointed following Independent Monitors for this Pact:- 
 

(i) Shri Narayan Murthy Ganapathy, IFoS (Retd) 
 E Mail :  gana_narayan@yahoo.com  Mob No. 94151 47429 
 
(ii)      Shri Lalatendu Mohanty , IPS (Retd)  
 E Mail: L.mohanti@gamil.com, Mob No. 97170 95659 
 
(iii)     Shri L N Mishra, SE (Civ), Dir (Contracts),  

Email:- ddgepcncontract@bro.gov.in 
Any complaint with regard to violation of IP, whenever received, will be referred to the 
Independent Monitors for their comments / enquiry. 

 
b. The task of the Monitor is to review independently and objectively, any complaint 
received with regard to violation of Integrity Pact and offer comments or carry out enquiry as 
deemed fit. 

 
c. That the Monitor is not subject to any instructions by the representatives of the parties 
and would perform his functions neutrally and independently. 

 
d. That the, Bidder/Contractor accepts that if the Monitor needs to access any records 
then the Monitor shall have the right to access without restriction to all project documentation 
of the Principal / owner including that provided by the Bidder/Contractor. The 
Bidder/Contractor will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to his project documentation including minutes 
of meeting. The same is applicable to Sub - Contractors and Associates. The Monitor is under 
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obligation to treat the information and documents of the principal/owner and 
Bidder/Contractor/ Sub- Contractors/ Associates with confidentiality. 

 
e. That if the Monitor has reported to the Principal/Owner a substantiated suspicion of an 
offence under relevant Anti Corruption Laws of India and the Principal/owner has not,  
 
f. within reasonable time, taken visible action to proceed against such offence or reported 
it to the Vigilance Department, the Monitor may also transmit this information directly to the 
Central Vigilance Commissioner, Government of India. 
 
 
g. The word ’Monitor’ would include singular and plural. 

(For and on behalf of Bidder/Contractor)    (For and on behalf of Principal/Owner) 
WITNESSES: 
 
1…………………………………..    2………………………………….. 
(Signature, name and address)    (Signature, name and address) 
 

Dated: 
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INTEGRITY PACT 

To, 
 

The Chief Engineer 
HQ Project Dantak 
Accepting Officer 
 

Sub:   Submission of (PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND 
KM 43.70 (EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-
ALIGNMENT PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 
MM (2ND LAYER), DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING 
APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER 
MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD 
MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND 
FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 63 
RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN  

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM 
,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS 
PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD 
MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND 
FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 
RCC/19 TF/DANTAK IN BHUTAN  

Dear Sir, 

I/We acknowledge that BRO is committed to follow the principles thereof as enumerated in the 
integrity Pact enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
I/We will sign the integrity Pact, which is an integral part of tender document, failing which I/We will 
stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID 
SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of the 
conditions of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Pact in letter and spirit and further agree 
that execution of the said integrity Pact shall be separate and distinct from the main contract, which 
will come into existence when tender/bid is finally accepted by BRO. I/We acknowledge and accept 
the validity of the Integrity Pact, which shall be in line with para 15 of the enclosed Integrity Pact 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Pact, while 
submitting the tender/bid, BRO shall have unqualified, absolute and unfettered right to disqualify the 
tender/bidder and reject the tender/bid is accordance with terms and conditions of the tender/ bid. 
 
Yours faithfully 
 
 
 
(Duly authorized signatory of the Bidder) 
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INTEGRITY PACT 

To, 
 
----------------------- 
------------------------ 
----------------------- 
 
(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 
(EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT 
PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND 
LAYER), DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD 
STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF 
PROJECT DANTAK IN BHUTAN  

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM 
,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS 
PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD 
MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND 
FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 
RCC/19 TF/DANTAK IN BHUTAN  

 
 
Dear Sir, 
 
It is hereby declared that BRO is committed to follow the principle of transparency, equity and 
competitiveness in public procurement. 
 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder 
will sign the integrity Pact which is an integral part of tender/bid documents, falling which the 
tender/bidder will stand disqualified from the tendering process and the bid of the bidder would be 
summarily rejected. 
 
This declaration shall form part and parcel of the Integrity Pact and signing of the same shall be 
deemed as acceptance and signing of the Integrity Pact on behalf of the BRO. 
 
 
          Yours faithfully 
 
 
 
 

Chief Engineer  
Project Dantak 
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ANNEXURE ·III 
PERFORMANCE GUARANTEE BOND 

 
1. In    consideration of the President of India (hereinafter called “the government”) having agreed 
to exempt…………. (hereinafter called "the said Contractor’s) from the demand. under the terms and 
conditions of an Agreement dated..................................Made between………………….. 
...........................and………………………………..for…………………………………………………. 
(hereinafter called "the said Agreement”) of Security deposit for the due fulfilment by the said 
contractors of the terms and conditions contained in the said Agreement on production of a Bank 
Guarantee for Rs ........................( Rupees……………………………………….only) we………….   
……………………..bank Ltd (hereinafter referred as the Bank) do hereby  undertake to pay  to the 
Government an amount not exceeding.  Rs ………………Against any loss or damage caused to or 
would be caused to or suffered by the Government, by reason of any breach by the said contractor(s) 
of any the terms or conditions contained in the said Agreement. · 
 
2. We…………………………. Bank Ltd. Do hereby undertake to pay  the amounts due and  
payable  under this guarantee without any demur, merely on a demand from the Government, stating 
that the amount claimed is due by way of loss or damage caused to or would be caused to or suffered 
by the Government by reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement or by reason of the contractor’s (s) failure to perform the said 
Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee shall be restricted to an amount not exceeding Rs.. 
……………………….. 
 
3. We…………………………. Bank Ltd. Further agree that guarantee.: herein contained shall 
remain in full force and  effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable  till all the dues of the Government  under or 
by the virtue of the said Agreement have been fully  paid and its claims satisfied or discharged or  
till... ..............................(Office/ Department).  Ministry of……………………………  Certifies   that the 
terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges the guarantee. Unless a demand or claim under this 
guarantee is made to us in writing on a before the ...........................we shall be discharged from all 
liability: under this guarantee thereafter. 
 
4. We…………………………. Bank Ltd. Further agree with the Government that the Government 
shall have the fullest liberty without affecting in any manner our obligations  hereunder to vary any of 
the terms and conditions of the said Agreement or to extend time of performance by the said 
Contractor(s) from time to time: or to postpone for any time or from time to time any of the powers 
exercisable by the Government against the said contractor(s) and to forbear or enforce any of the 
terms and  conditions relating to the said agreement and we shall not be relieved from our liability by 
reason of any such variation or extension being granted to the said contractor(s) or for any 
forbearance act or omission on the part of Government or any indulgence by the Government to the 
said contractor(s) or any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision have effect of so relieving us. 
 
5. We…………………………. Bank Ltd. lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Government in writing. 
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Appendix ‘A’ 

(Ref Para-15 (f) of Forwarding Letter) 
 
 

UNDERTAKING BY AUTHORISED SIGNATORY 
 
  
 I, the undersigned do hereby under take that our firm M/s ______________________ 
____________________________________________________________________________ag
ree to abide by Terms and Conditions of subject Tender for  (PART-I)EXECUTION OF SURFACING 
WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING THE WASHED OUT PORTION) AND 
KM 0.00 TO KM 5.50 (RE-ALIGNMENT PORTION) FOR PROVIDING AND LAYING OF  WMM 
100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM AND BC 40 MM COMPACTED 
THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND 
COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK 
COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 
INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM - 
DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN  

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM 
,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS 
PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD 
MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND 
FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 
RCC/19 TF/DANTAK IN BHUTAN  

from Page No. 01 to 198 is advertised on the www.eprocure/epublish/app and it shall be binding 
on us and may be accepted at any time before the expiration of stipulated tender conditions.                                 

 

 
        ____________________________________ 

(Signed by an Authorized Officer of the firm) 
 

___________________ 
Title of Officer 

 
 

___________________ 
Name of Firm 

 
 

___________________ 
Date 

 
 

  
 

[In lieu of IAFW-1779-A (to be use in conjunction with General Conditions 
Of Contract based on and IAFW-2249) (1989 Print)] 

 
 



CA NO. CE (P) DANTAK/       OF 2026-27  Serial Page No.23 
TENDER NO. CE(P) DANTAK/12 OF 2026-27 

(Signature of the Contractor)  (For Accepting Officer) 

CHIEF ENGINEER PROJECT DANTAK 
http  : //www.bro.gov.in        Headquarters 
           Chief Engineer 
E-mail : bro-dtk@nic.in         Project Dantak 
Tele  : +975 - 2351082/2351086/2351088     PIN : 931708 
Fax  : +975 - 2351285        C/O  99  APO 
 
80641/           /E8                          Aug 2026 
 

(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 
(EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT 
PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND 
LAYER), DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD 
STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF 
PROJECT DANTAK IN BHUTAN AND (PART-II)EXECUTION OF SURFACING WORK 
BETWEEN KM 43.700 AND Km 61.590 FOR SUBGRADE PREPARATION AVG THICKNESS 
200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 
MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, 
TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM 
FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT 
AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON 
NGANGLAM-DEOTHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN BHUTAN  

Dear Sir (s),  
Mrs/Mr ___________________________________ of _____________________is/are hereby 
authorized to tender for the above work. The tender is to be delivered at the Office of the Chief 
Engineer, Project DANTAK, Semtokha, Thimphu or at Transit Camp located at 1644 Pioneer 
Company, 19 BRTF, Jaigaon, West Bengal PIN-736182, Ph 9149553650/ 9877069433  up to 1730 
hrs (BST)/1700 hrs (IST) on 21 Sep 2026 and Technical Bid (Part-I) of the tender documents 
will be opened at 1600 hrs (BST)/1530 hrs (IST) on the  28 Sep 2026 addressed to Headquarters, 
Chief Engineer, Project Dantak, PIN – 931708, C/o 99 APO “(PART-I) EXECUTION OF 
SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING THE WASHED OUT 
PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT PORTION) FOR PROVIDING AND 
LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM AND BC 40 MM 
COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, 
ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM 
THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 
INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM - 
DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN (PART-
II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 
CM, WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS 
PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD 
MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND 
FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM-DEOATHANG ROAD UNDER 64 
RCC/19 TF/DANTAK IN BHUTAN to be opened on 28 Sep 2026 at 1530 hrs (BST). All 
documents must be returned whether or not a tender has been submitted. Any correction 
concerning this tender should be addressed as indicated at the top of this sheet, quoting the 
reference as given 
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BORDER ROADS ORGANISATION 
CHIEF ENGINEER PROJECT DANTAK 

NOTICE INVITING TENDER- 12 OF 2026-27 
 

1. A sealed tender is invited for “(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 
24.00 AND KM 43.70 (EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 
(RE-ALIGNMENT PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 
100 MM (2ND LAYER), DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING 
APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD 
STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF 
PROJECT DANTAK IN BHUTAN AND (PART-II)EXECUTION OF SURFACING WORK BETWEEN 
KM 43.700 AND Km 61.590 FOR SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 
12.5 CM, GSB 10 CM, GSB 15 CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, 
ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM 
THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 
INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM-
DEOTHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN BHUTAN” 
 
2. Tender documents may be downloaded from central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt as per the schedule as given in CRITICAL DATE SHEET as under and printout is 
to be taken on A4 size paper. It is advisable that the downloaded tender document to be printed 
through laser printer preferably. Submission of photocopy of tender is not permitted. 
 
CRITICAL DATE SHEET 
 

 

3. The estimated cost of work is Rs. 3898.40 Lakh (Rupees Thirty Eight Crore Ninety Eight 
Lakh Fourty Thousand only) approximately or as subsequently amended in tender documents and 
uploaded in central public procurement portal site http://eprocure.gov.in/epublish/app, BRO 
website www.bro.gov.in and CAB website www.cab.org.bt.. This estimate, however, is not a 
guarantee and is merely given as a rough guide, and if work costs more or less, tenderer shall have 
no claim on that account of what so ever nature. 
 

4. The tender shall be based on Specifications, General Conditions of Contracts IAFW-2249 
and item rate contract form based on IAFW 1779-A with Schedule "A" (List of works) to be priced 
by tenderers. 
  
5. Not more than one tender shall be submitted by one contractor or contractors having business 
relationship. Under no circumstances will a father or his son(s) or other close relations who have 
business relationship with one another (i.e. when one or more partner(s)/director(s) are common), be 
allowed to tender for the same contract as separate competitors. A breach of this condition will render 
the tenders of both the parties liable to rejection. 

(a) Publishing date & time on CPPP website  24 Aug 2026 at 1630 Hrs 

(b) Bid document download start date  24 Aug 2026  at 1700 Hrs 

(c) Clarification start date & time (Pre Bid queries)  25 Aug 2026 at 1100 Hrs 

(d) Pre-Bid Meeting  28 Aug 2026 at 1100 Hrs 

(e) Clarification end date & time   01 Sep 2026 at 1600 Hrs 

(f) Bid submission start date & time  14 Sep 2026 at 1100 Hrs 

(g) Bid submission end date & time  21 Sep 2026 at 1700 Hrs 

(h) Opening date & time of Technical bid  28 Sep 2026 at 1530 Hrs 

(j) Opening date of Financial bid  Will be intimated later 
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NOTICE INVITING TENDER (CONTD) 
 

6. The work is to be completed within 270 days or as subsequently amended in tender 
documents or uploaded on central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website  
www.cab.org.btin accordance with the phasing, if any, indicated in the tender from the date of 
handing over the site, which will be generally within one month from the date of issue of Acceptance 
letter.        
 
7. Tender (in full) either downloaded from CPP Portal website will be received at HQ CE (P) 
Dantak, C/o 99 APO or at OIC liaison cell located at Supervisor Mess 19 BRTF, Jaigaon, West 
Bengal, PIN-736182, Ph 9149553650/ 9877069433  up to 1730 hrs (BST)/1700 hrs (IST) on 21 Sep 
2026 and Technical Bid (Part-I) of the tender documents will be opened at 1600 hrs (BST)/1530 
hrs (IST) on the 28 Sep 2026. Tender received after due date shall not be considered for opening 
and no reason for delay or claim whatsoever shall be entertained. 
 
8. The Chief Engineer (P) Dantak, C/O 99 APO will be Accepting Officer hereinafter, referred 
to as such for the purpose of this contract.    
 
9. Intending tenderers are advised to visit central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt three days prior to date of opening of tender for any 
corrigendum/addendum/amendment.   
 
10 Pre-bid meeting to address queries of prospective bidders will be held on 28 Aug 2026 at 
1100 Hrs to 1200 Hrs (BST). Address for physical/Offline meeting: Head Quarter Chief Engineer 
Project Dantak, Simtokha, Thimphu. The link for online meeting will be intimated 2 hours prior to the 
scheduled time of the meeting on request of the bidders on our email ID: bro-dtk@nic.in 
 
11. Earnest money is not required to be attached with tender by the valid enlisted contractors with 
BRO who have submitted standing security deposit and MSMEs registered firms for Goods & 
Services contract only as per Rule 170 (i) of GFR 2017. However, the same is required from other 
contractors as well as MSMEs for works (execution) contracts and to be attached  with Technical  Bid  
Rs 15,00,000 (Rupees Fifteen Lakh only)   in the shape of Call Deposit Receipt/Term Deposit 
Receipt/Special Term Deposit Receipt /Bank Guarantee in favour of Chief Engineer  Project Dantak 
C/o 99 APO  obtained from any Nationalized /Schedule Bank having maturity/validity period 90 days 
more than validity period of his offer.   
 
12. Successful Bidder (L-1) shall deposit to Accepting Officer a Performance Security for 
an amount of 5% of contract sum (Amended vide HQ DGBR letter No. 24228/DGBR/Policy 
Instr/2023/32/E8 dated 28 Mar 2023) in the shape of Bank Guarantee or FDR within 28 days of 
issue of LoA. 
 
13. Copies of drawings (if applicable) and other documents pertaining to the work (signed for the 
purpose of identification by the Accepting Officer or his accredited representative) and sample of 
materials and stores to be supplied by the contractor will be opened for inspection at the following 
locations:- 

Chief Engineer (P) Dantak, C/o 99 APO 
 
14. The tenderer are advised to visit the site by making prior appointment with Commander, 19 
Border Roads Task Force, C/o 99 APO sufficiently in advance (Telephone No of Commander,19 
BRTF at +975 – 2252201). A tenderer shall be deemed to have full knowledge of all relevant 
documents, local conditions, sites etc. For further details tenderer may contact telephonically if 
required, SW, Project Dantak at +975 – 2351082/2351086 during office hours. 
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NOTICE INVITING TENDER (CONTD) 
 

15. A tenderer shall be deemed to have full knowledge of all relevant documents, samples, site 
etc whether he has inspected them or not.   
 

16. Any qualification documents/tender which stipulates any alterations to any of the conditions 
laid down or proposes any other conditions of any description what so ever, is liable to be rejected. 
 

17.    The Accepting Officer reserves his right to accept a tender submitted by a public undertaking, 
giving a price preference over other tender (s) which may be lower, as are admissible under the Govt. 
policy.  No claim for any compensation or otherwise shall be admissible from such tenderer (s) whose 
tenders may be rejected on account of the said policy.  
 
18.    The submission of tender by a tenderer implies that he had read this notice and 
conditions of contract and has made himself aware of the scope and specifications of the work 
to be done and of the conditions rates at which stores, tools and plants etc will be issued to 
him, local conditions and other factors bearing on the execution of the work 
 
19.   The Pre-Contract Integrity Pact has been signed by Accepting Officer or by the Officer specifically 
designated by him and scanned copy uploaded as part of NIT along with tender documents. Integrity 
Pact duly signed on each page by the bidder(s) shall be submitted as part of technical bid (Cover-I). 
  
20. The hard copy of original instruments in respect of earnest money, under taking regarding 
acceptance of tender conditions, Enlistment letter if firm is enlisted in BRO, EPFO, Registration letter, 
GST Registration and any other document required to be submitted with respect to various conditions 
mentioned in the tender documents should be attached with tender documents  

           
21. Blank. 
 
22. Blank. 
 
 23. Blank. 
 
24. In case of rejection of technical bid, contractor may appeal to next higher engineer authority 
i.e. HQ DGBR on email bro-e8@nic.in with copy to the Accepting Officer i.e. CE on email bro-
dtk@nic.in against rejection within 05 days from the date of publishing of result of technical bid 
qualification whose decision shall be final and binding. If the appeal is not made within this period, 
the bidder shall forfeit his right of appeal against rejection of his technical bid. Any appeal received 
after 05 days of such publication of result shall not be entertained under any circumstances. The next 
higher engineering authority shall preferably try to resolve the issue within 05 days of such 
representation. However, contractor/bidder shall not be entitled for any compensation whatsoever on 
account of rejection of technical bid. 
 
25. For any further particulars, you may refer central public procurement portal site 
http://eprocure.gov.in/eprocure/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt. 
 
26. Blank. 
 
27. In the event of lowest tenderer revoking his offer or revising his rates upward (which will be 
treated as revocation of offer), after opening of tenders, the earnest money deposited by him shall be 
forfeited. In case of BRO enlisted contractors, the amount equal to the earnest money stipulated in 
the Notice of tender, shall be notified to the tenderer for depositing the amount through MRO, failing 
which the amount shall be recovered from payment due to such Contractor or shall be adjusted from 
the Standing Security Deposit. In addition, such tenderer and his related firm shall not be issued the 
tender in second or subsequent calls.   
28. Important- Above particulars may change due to Administrative or any other reasons and 
shall be available in central public procurement portal site http://eprocure.gov.in/epublish/app, 
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BRO website www.bro.gov.in and CAB website www.cab.org.bt Therefore, bidders/contractors 
are requested to visit central public procurement portal site http://eprocure.gov.in/epublish/app, 
BRO website www.bro.gov.in and CAB website www.cab.org.bt frequently and at least once again 
03 (three) days prior to bid submission date as per critical date sheet, for any changes in above 
particulars. 
 
29. Blank 
 
30. The tender shall remain open for acceptance for a period of 120 days from bid submission 
end date. 
 
31. The tender may be accepted as whole. 
 
32. This notice of tender shall form part of the contract. 
 
No.80642/ 05 /E8 
              
Headquarter  
            
Cheif Engineer        EE (Civ) 
Project Dantak        For Accepting Officer 
PIN : 931 708         Dated :        Aug 2026 
C/O  99  APO            
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NOTICE INVITING TENDER (CONTD) 
 

Distribution: - For info and wide publicity please. 
 
1. HQ DGBR/E8 

Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

2. HQ DGBR/B&T Dte 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

3. HQ DGBR/East Dte 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

4. HQ ADGBR (North-West), 
Sec-48-C,  
Near Motor Market, 
Chandigarh-160047 

5. HQ ADGBR (East) 
PIN-900885 
C/o 99 APO 

6. R&D Estt 
PIN-931723  
C/o 99 APO 

7. The Chief Engineer,  
MES, Shillong Zone, 
Shillong, Meghalaya 

8. MES Builders Association 
of India, 807, Sahyog 58, 
Nehru Place, New Delhi-
110 019. 

9. HQ 19 BRTF 
PIN : 930019 
C/O 99 APO 

10. 60 RCC (GREF) 
PIN : 930060 
C/O 99 APO 

11. 63 RCC (GREF) 
PIN : 930 063 
C/O 99 APO 

12
. 

64 RCC (GREF) 
PIN : 930 064 
C/O 99 APO 

13. 102 RCC (GREF) 
PIN : 930102 
C/O 99 APO 

14. Builder Association of 
India, G1/G20 Commerce 
Centre, Dodajee Road, 
Tardeo, Mumbai-400034. 

15
. 

CPWD Contractor’s 
Association, B-Wing, 
I.P. Bhawan, New 
Delhi-110002 

16. HQ CE (P) Arunank,  
PIN 931719,  
C/o 99 APO 

17. HQ CE (P) Brahmank, PIN 
931722,  
C/o 99 APO 

18
. 

HQ CE (P) Beacon,  
PIN 931706,  
C/o 56 APO 

19 HQ CE (P) Chetak,  
PIN 931707,  
C/o 56 APO 

20 HQ CE (P) Deepak,  
PIN 931709,  
C/o 56 APO 

21 HQ CE (P) Himank,  
PIN 931710,  
C/o 56 APO 

22. HQ CE (P) Sampark,  
PIN 931712,  
C/o 56 APO 

23. HQ STF Hirak,  
PIN 931724, 
C/o 56 APO 

24
. 

HQ CE (P) Shivalik,  
PIN 931718,  
C/o 56 APO 

25. HQ CE (P) Yojak, 
PIN 931720,  
C/o 56 APO 

26. HQ CE (P) Vijayak,  
PIN 931721,  
C/o 56 APO 

27
. 

HQ CE (P) Pushpak, 
PIN 931711,  
C/o 99 APO 

28. HQ CE (P) Sewak,  
PIN 931714,  
C/o 99 APO 

29. HQ CE (P) Vartak,  
PIN 931716,  
C/o 99 APO 

30
. 

HQ CE (P) Udayak,  
PIN 931715,  
C/o 99 APO 

31. HQ CE (P) Swastik,  
PIN 931717,  
C/o 99 APO 

32 CE Siliguri Zone (MES) 
Sevoke Road Post 
Salugara, West Bengal-
734001 
cezs2-mes@nic.in 

33
. 

Shri Narayan Murthy 
Ganapathy, IFoS (Retd) 
E-Mail:  
gana_narayan@yaho
o.com 

34. Shri. Lalatendu Mohanty, 
IPS (Retd) 
L.mohanti@gmail.com 
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NAME OF 
WORK:  

(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 
43.70 (EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-
ALIGNMENT PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST 
LAYER) & 100 MM (2ND LAYER), DBM 60 MM AND BC 40 MM COMPACTED 
THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, 
ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM 
FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING 
OF ROAD STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD 
UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN (PART-
II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 
FOR SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 
10 CM, GSB 15 CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, 
TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, 
BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING 
OF ROAD STUD AND DELINATORS ON NGANGLAM-DETHANG ROAD UNDER 
64 RCC/19 TF/DANTAK IN BHUTAN  

GENERAL CONDITION OF CONTRACTS 

IAFW –2249 
FOR 

ITEM RATE CONTRACTS (IAFW-1779 A) 
 
1. A copy of General Conditions of Contract (IAFW-2249: Print 1989) with Errata 1 to 20 
and Amendments Nos. 1 to 48 is in my/our possession. I/we has/have read and understood 
the provisions contained in the aforesaid GENERAL CONDITIONS OF CONTRACTS before 
submission of this tender and I/we agree that I/we shall abide by the terms and conditions 
thereof. 
 

2. It is hereby further agreed and declared by me/us that the GENERAL CONDITIONS OF 
CONTRACT, including Condition No. 70 thereof pertaining to the settlement of disputes by 
Arbitration (IAFW-2249) and Condition No 71 pertaining to appointment of Dispute resolution 
Board shall form part of this tender documents. 
 

3. Wherever the phrases Commander Works Engineer (CWE) and Garrison Engineer 
(GE) have been used in the General Conditions of Contract (IAFW-2249) the same are 
considered as Task Force Commander (TFC) and OC Contract respectively as applicable in 
Border Roads Organisation. 
 
Note: - Copy of General Condition of Contracts IAFW-2249 can be referred in the office of HQ 
CE (P) Dantak/HQ 19 BRTF (GREF), if required. 
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SPECIAL CONDITIONS 
 

(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING 
THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT PORTION) FOR 
PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM 
AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK 
COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 
MM THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 
INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM - 
DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN (PART-
II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR SUBGRADE 
PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM ,  WMM 100 
MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING 
APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD STUD 
AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN 
BHUTAN 
 
1. GENERAL    
 

 The following Special Conditions shall be read in conjunction with General Conditions 
of contracts IAFW-2249, including amendments thereto, and whereas variation exists the 
Special Conditions shall take precedence over the aforesaid General Conditions.  

The Special Conditions given in succeeding paragraphs shall be read in conjunction 
with Schedule A, technical specifications and General Conditions of Contracts IAFW-2249. In 
case of any discrepancies in the various provisions of the contract, the following order of 
precedence shall be observed:- 
 

(a) Description given in Schedule ‘A’. 
(b) Particular/Technical Specifications. 
(c) Drawings and sketches. 

 (d) Ministry of Road Transport & Highways (MoRTH) specifications for Road and 
 bridge works published by Indian Roads Congress New Delhi (Vth Revision). 

(e) Special conditions. 
 (f) General conditions of contracts. 
 

2.         INSPECTION OF SITES   
 

 The contractor is particularly advised to inspect the site (s) of work by making prior 
appointment with the Chief Engineer Project Dantak, C/o 99 APO/ Commander 19 BRTF,             
C/o 99 APO/ OC 63 RCC , C/o 99 APO/ OC 64 RCC, C/o 99 APO so as to acquaint himself 
with regard to the nature and conditions of site, nature and means of local communication, 
working hours, conditions of access and all other cognate matters concerning the execution 
and completion of the work. Any paths, tracks, approaches etc, required for the movement of 
plants, equipments, machines and vehicles etc to the work site and plate form, bund etc 
required for the execution of work will be responsibility of the contractor and rates quoted must 
include these aspects also where required. The tenderer shall be deemed to have inspected 
the site and made himself familiar with various factors which may affect his quotation where 
he actually inspects the site or not. No extra charges consequent on misunderstanding or 
otherwise will be allowed. 
 

3. LAND FOR OFFICES ETC    
 

 The contractor shall have to make his/her own arrangements for the land as may be 
required by him/her for housing of staff and labour and for erection of store sheds, offices, 
godowns etc., required by him/her for this work. The contractor must ensure that the staff,  
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labour, plant, equipments, machines, vehicles, stores etc., employed or collected in connection 
with the work are so located that there is no hindrance to free flow of traffic on the 
roads/highway. Suitable cautionary and warning signs and other measures are to be 
installed/provided by the contractor at his own cost for the safety of traffic. 
 

4. MINIMUM FAIR WAGES PAYMENT TO LABOUR 
 

(a) The contractor shall pay wages not less than the minimum fair wages fixed from 
time to time by the Central Govt/State Govt/Local Authorities.  He shall have no claim 
whatsoever, if on account of any local regulations and/or otherwise, he is required to pay 
wages in excess of the wages so fixed. 

 

(b) The contractor shall observe the laws/regulations applicable in the area regarding 
the employment of labour, payment of wages and other cognate matters relating to the 
conditions. 

 

(a) In case local labourers are not available, the contractor may have to obtain written 
permit from the appropriate authority of State Govt. to import labour from outside the state. 

 

(d). The contractor shall ensure compliance to all the labour wages laws and benefit 
rules for the labour employed by him. 

 

(e) The contractor shall maintain muster roll of labourer engaged in the work along with 
wages being paid to labourer (trade wise). The muster roll shall be available at site for 
inspection by Engineer-in-Charge or any authorized Govt. Officials.    

 
5. ROYALTIES. The Contractor shall make his own arrangement for procuring materials 
required under the contract and he shall ensure that the royalty for the material procured by 
him under this CA has been correctly paid to the concerned authority. In this connection, a 
letter issued by Natural Resources Development Corporation Limited, RGoB vide letter 
No. NRDCL/HO/MRD/02/2024/303 dated 08 Mar 2024 shall be followed. Any claim of royalty 
by the concerned department on the material procured under this CA shall be settled with 
concerned authority directly by Contractor. Further the contractor should ensure that the supply 
of material is not arranged illegally. An undertaking to this account will be given by contractor 
before payment of RAR/Final bill 
 

SPECIMEN COPY OF UNDERTAKING 
 
 I / We, M/s _________________________hereby declare that I /We have supplied the 

following materials against CA No. CE (P) Dantak/      /2025-26 during the period from 

________ to _____________. 

Srl No.   Materials   Gross Quantity supplied 

(a)  

(b) 

(c) 

 It is further certified that the royalty for the above quantity of materials at the applicable 
rates have been paid by us to the concerned department of the Govt. 
 
           

(M/s ____________) 
. 
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6. BLASTING ROCKS 
 

(a) The contractor shall be responsible for the safe custody and storage of blasting materials 
in accordance with the rules on the subject. Written authority of the Engineer-in-Charge/OC 
Contract shall be obtained before any blasting operations are commenced. 
 

(b) The contractor shall ensure that the charges in blasting are not excessive and that the 
charged bore holes are properly protected before firing and that proper precautions are taken for 
the safety of men and property. 
 
 (c) Blasting should be generally avoided. In case it is unavoidable less charge controlled 
blasting may be resorted with the prior permission of the Engineer-in-Charge/OC Contract. The 
contractor shall be bound to abide by the instructions of the Engineer-in-Charge/OC Contract  
regarding the necessity of blasting and the type, number size and pattern of holes to be drilled and 
also the type, amount and method of firing of explosive to be used. The Engineer-in-Charge/OC 
Contract t shall reserve the right to restrict the number of charge to be fired at a time so that the 
hillside is not adversely affected. The contractor shall fire the charges only at such time as 
approved by the Engineer-in-Charge/OC Contract and shall have no claim, whatsoever, on 
account of any delay and extra cost due to carrying out the instructions of the Engineer-in-
Charge/OC Contract and / or taking the safety precautions directed by him. 

 

7. MOVEMENT OF CONTRACTOR VEHICLES 
 

 

7.1. Minimum classification of existing bridges on the roads are Class 24/70 R bridges, 
contractor should not bring any heavier vehicle/plant/equipment as such 
vehicle/plant/equipment shall not be allowed on the bridges. The contractor’s vehicle may be 
required to ply in convoys as per directions given by the concerned Civil/Military authorities. No 
extra payment/time will be admissible on this account.  

 

7.2. In case the condition of these bridges warrants further downwards load classification 
due to any unforeseen circumstances, the same will be done by OC Contract whose decision 
shall be final and binding. In case of any such eventuality, the contractor may have to unload 
his heavy load carried at locations, indicated to suit the load classification indicated by the OC 
Contract. Any such heavy load carriage thus necessitated across such indicated bridge(s) shall 
have to be done by the contractor without any additional payment and no claim whatsoever on 
this account will be entertained.  

 

8. SECURITY RESTRICTIONS  
 
 

8.1 Contractor intention is invited to condition 25 of IAFW-2249 contractor shall employ only 
Indian National/Bhutanese after verifying their antecedents and loyalty. The contractor shall on 
demand by the Engineer-in-Charge / OC Contract, submit list of his agents, employees and work 
people concerned and shall satisfy the Engineer-in-Charge / OC Contract as to the bonafide 
credential of such people. 
 
8.2 The contractor and his workmen shall observe all the rules promulgated by the authority 
controlling the area in which work is to be carried out e.g. prohibition of smoking, lighting, fire 
precautions, search of persons on entry and exit, keeping to specified routes and restricted hours 
of work etc. Thorough search of all persons and transport may be conducted by the departmental 
authorities at the site of works at any time and any number of times for security reasons Necessary 
Permits are to be obtained from Civil Authorities by the contractor, for himself, his staff and labour. 
Nothing shall be paid extra on this account. During currency of the contract, if anybody is suspected 
to have any connection with anti-national elements/activities, he will immediately be removed and 
contractor shall have no claim whatsoever on this account. 
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8.3 Necessary assistance will be extended to the contractor by the department for 
providing passes/permits to the contractor, his representative and workmen to enter the 
state. 

 
9. FREE ACCESS TO SITES AND LOOKING AFTER OF WORKS 
 

 The contractor shall give all reasonable facilities to this department personal for the 
inspection of the works being executed under this contract. He will also provide free access to 
the works if being executed by this department or other agencies and if such works are located 
near the sites covered under this contract. Responsibility of all the works covered in this 
contract will lie on the contractor and these works will be fully completed and accordingly 
handed over to this department. 
 

10. TAXES ETC 
 

 The tendered amount shall inter-alia be deemed to be inclusive of all taxes, viz work 
Contract Tax, terminal taxes, toll taxes, Royalty, octroi, GST, sale tax/VAT, Service Tax, or any 
other taxes and the like levies payable under the respective existing country/states etc.  No 
claim on account of any taxes will be payable to contractor whatsoever except as provided in 
sub Para 11 (b) here-in-after. 
 

10.1 10.1 GST/Sales Tax are applicable as per applicable laws in Bhutan.  For any query 
regarding applicability of GST/ sales tax on import of goods and services from India to Bhutan, kindly 
refer to the Govt of Bhutan websites for detailed information. 
 
11. RE-IMBURSEMENT/REFUND ON VARIATION IN “TAXES DIRECTLY RELATED TO 
CONTRACT VALUE”(As per latest policy dated 24228/DGBR/Policy Instr/2017/100/E8 dated 25 
Aug 2017) 
 

(a) The rates quoted by the contractor shall be deemed to be inclusive of all taxes, (including 
GST on materials, GST on Work Contracts, turnover tax, Labour Welfare cess /tax Ecological 
and Environment cess etc), duties, Royalties, Octroi & other levies payable under the respective 
statutes. No re-imbursement /refund for variation in rates of taxes, duties royalties, Octroi & 
other levies, and / or imposition / abolition of any new/existing taxes, duties, royalties, Octroi & 
other levies shall be made except as provided in sub Para (b) here-in-below:- 
 
 

(b) (i) The taxes which are levied by Govt. at certain percentage rates of Contract Sum / 
Amount shall be termed as “taxes directly related to contract value” such as GST on works 
contracts, turnover tax, Labour Welfare Cess /Tax and like but excluding Income Tax.  The 
tendered rates shall be deemed to be inclusive of all “taxes directly related to contract value” 
with existing percentage rates as prevailing on last due date for receipt of tenders. Any increase 
in percentage rates of ‘taxes directly related to contract value” with reference to prevailing rates 
on last due date for receipt of tenders shall be reimbursed to the contractor and any decrease 
in percentage rates of ‘taxes directly related to contract value” with reference to prevailing rates 
on last due date for receipt of tenders shall be refunded by the contractor to the Govt. / deducted 
by the Govt. from any payment due to the contractor. Similarly, imposition of any new “taxes 
directly related to contract value” after the last due date for receipt of tenders shall be 
reimbursed to the contractor and abolition of any “taxes directly related to contract value” 
prevailing on last due date for receipt of tenders shall be refunded by the contractor to the Govt. 
/deducted by the Govt. from the payments due to the contractor. 
 

 
 

(b) (ii) The contractor shall, within a reasonable time of his becoming aware of variation in 
percentage rates and/or imposition of any “taxes directly related to contract value” give written 
notice thereof to the OC Contract stating that the same is given pursuant to this Special 
Condition, together with all information relating thereto which he may be in a position to supply. 
The contractors shall submit the other documentary poof /information as the OC may require. 
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(b) (iii)  The contractor shall, for the purpose of this condition keep such books of account and 
other documents as are necessary and shall allow inspection of the same by a duly authorized 
representative of Govt., and shall further, at the request of the OC furnish, verified in such a 
manner as the OC Contract may require, any documents so kept and such other information as 
the OC may require. 
 
(b) (iv) Reimbursement for increase in percentage rates /imposition of “taxes directly related to 
contract value” shall be made only if the contractor necessarily & properly pays additional “taxes 
directly related to contract value” to the Govt. without getting the same adjusted, against any 
other tax liability or without getting the same refunded from the concerned Govt.  Authority and 
submits documentary proof for the same as the OC may require”. 

 
12. SECURITY OF DOCUMENTS 
 

 The contractor shall not communicate any classified information regarding works/organisation 
either to the sub contractor or others without prior approval of the Engineer-in-Charge. Any violation on 
this aspect will be forfeit the right of the contractor to claim any amount due to the contractor whatsoever 
held with organisation. 
 
13. FOREGION EXCHANGE/IMPORT LICENCE 
 

 No foreign exchange and/or import license will be arranged by the Department in the connection 
of work under this contract. 
 

14. CONTRACTOR’S VEHICLES/PLANT AND EQUIPMENT AT SITE 
 

 (a) The contractor shall furnish to the Engineer-in-Charge a distribution return of his 
plant/equipment on the site of works, stating the following particulars: - 

 

i) Particulars of Plant/equipment i.e. Make, Manufacture’s No, Model No, if any, 
Registration No, if any, capacity, yearn of manufacture, year of purchase etc. 
 

ii) Total quantity on site of work. 
 

iii) Location indicating quantity at the site of work. 
 

(b) For the purpose of this condition, plant/equipment shall include vehicles, trucks, Cranes, 
Heavy Lifting Equipment, Welding Machine, Gas cutter and lorries but not the workmen’s tools 
and/or any manually operated tools/equipment. 
 

(c) The Engineer-in-Charge shall record the particulars supplied by the contractor as 
aforesaid, in the works diary and send a return to OC Contract for record in his office. 

 

(d) The first return shall be submitted immediately after any plant or equipment is brought 
to the site.  Thereafter every week changes in the return shall be furnished in the following form: 
- 

 

S/No Particulars of plant/ 
equipment 

Total No at site of 
work 

Location Remarks 

     

 
       Addition Since………………….   
       Reduction Since……………….. 
 
 (e) A complete return showing the upto-date position of plant/equipment at site shall be 

submitted on 15th of every month till the works are completed and the site cleared.  
  
(f) The contractor’s attention is invited to condition 34 of General Conditions of Contracts 
according to which no tool, plant/equipment shall be removed off the site without written 
approval of the OC Contract. 
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15.  RECORD OF CONSUMPTION OF CEMENT: 
 
15.1 The contractor shall maintain a “bound register” with serially numbered pages with all pages 
initialed by Engineer-in-Charge against numbering showing quantities of cement received, used in 
work and balance at the end of each day. The form of record shall be as approved by representative 
of BRO and the contractor in token of verification of its correctness and will be checked by 
Engineer-in- Charge, at least once a week and on the day, cement is brought by the contractor to 
the site. 

 
15.2 The register shall be kept at site in safe custody of the contractor’s representative during 
the progress of the work and shall on demand be produced for verification to the inspecting 
officer(s). 
 
15.3 On completion of the work, the contractor shall deposit the cement register with the 
Engineer-in-Charge for record. 
 
16.  SECURITY OF CLASSIFIED DOCUMENTS 
Contractor’s special attention is drawn to Condition 2-A and 3 of General Conditions of Contracts 
(IAFW-2249). The contractor shall not communicate any classified information regarding works 
either to sub-contractors or others without prior approval of the Engineer- in-Charge. The contractor 
shall also not make copies of the design/drawings and other documents furnished to him in respect 
of the works and he shall return all documents on completion of the work or on earlier determination 
of the contract. The contractor shall alongwith final bill attach a receipt from Engineer-in-Charge in 
respect of his having returned the classified documents as per Condition 3 of General Conditions 
of Contracts (IAFW-2249). 
 
17.  FIXING OF PERMANENT AND TEMPORARY BENCH MARKS:  
 

Pmt Bench Mark be fixed at any nearby safe location or considered from any existing 
Permanent Building. RL be transferred and TBM be fixed at an interval of appx 200 mtr along the 
existing alignment at safe place. These temp Bench Marks should remain intact till completion of the 
work. 

 
    

18.  TOTAL STATION EQUIPMENT:  
 

The total station eqpt with its accessories be provided by the contractor and will remain at site 
till completion of job. 
 

19.    Mobilisation advance (Applicable only for contracts with contract agreement 
amount exceeding Rs. 25 crore):- 
 
(a) Mobilisation advance shall be restricted to 10% of Contract 

Agreement amount. 
 
(b) Applicable in cases, where the total amount of Mobilization Advance 

does not Exceed Rs. 500 lakhs. 
"Mobilization Advance against non-Revokable Bank Guarantee. 
 
(i) Interest bearing mobilization advance restricted to 10% of Contract 
Agreement amount shall be given to the Contractor if he so desires and on his specific 
written request, on production of non-revokable Bank Guarantee(s) for the 
corresponding amount on an approved form of scheduled Bank. The Bank 
Gurantee(s) shall indemnify the Govt. Against non-refund of mobilisation advance  
and also against default on Contractors part in performance of the contract. The rate 
of interest shall be 10% per annum simple interest. 
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(ii) The mobilisation advance shall be paid to the Contractor within 30 days of 
acceptance of the Bank Guarantee(s) furnished by him, by Accepting Officer. The 
amount of mobilisation advance together with interest shall be recovered from the 
payments made to the Contractor against "Advance on account", under condition 64 
of IAFW-2249, General Conditions of Contracts. 

(iii) The amount of mobilisation advance shall be recovered in suitable number of 
equal monthly instalments as stipulated here after. The first instalment of recovery 
shall be effected from the 'Advance on Account' payment made immediately 
following the payment of mobilisation advance and the last instalment of recovery 
shall be effected during the third month preceding the month in which the due date 
of completion stipulated in the first work order falls. 

(iv) The Contractor shall furnish a number of Bank Guarantees equal to number of 
installations for recovery, each to match the quantum of recovery to be effected from 
the 'Advance on Account'. In case, recovery is not possible to be effected from any 
particular 'Advance on Account' for reasons of non-  submission of claim for payment 
of 'Advance on Account' any other reason  whatsoever, the recovery due shall be made 
by encashing the Bank Guarantee. 

 
(b)      Applicable in cases where the Total amount of M obilisation 

Advance Exceeds Rs. 500 lakhs. 
 

"Mobilisation Advance against non-revokable Bank Gurantee. 
 
(i) Interest bearing mobilisation advance restricted to 10% of Contract 
Agreement amount shall be given to the Contractor if he so desires and on his 
specific written request, in two installments, on production of non-revokable Bank 
Guarantee(s) on an approved from a schedule Bank. The Bank Guarantee (s) 
shall indemnify the Government against non-refund of mobilisation advance and 
also against default on Contractor's part in performance of the Contract. The rate 
of interest shall be 10% per annum simple interest. 
 
(ii) The first installment of mobilisation advance shall be Rs.500 lakhs and shall 
be paid to the Contractor within 30 days of acceptance of the Bank Guarantee(s) 
for Rs.500 lakhs furnished by him, by the Accepting Officer. The second 
installment of balance mobilization advance shall be paid to the Contractor after 
6 months of payment of the first installment provided Bank Guarantee(s) for the 
corresponding amount has/have been furnished by the Contractor, at least one 
month in advance and accepted by the Accepting Officer. 
 
(iii) The total amount of mobilisation advance together with interest shall be 
recovered from the payments made to the Contractor against "Advances on 
Account", under Condition 64 of IAFW-2249, MES General Conditions of 
Contracts. 
 
(iv) The amount of mobilisation advance shall be recovered in monthly 

installments as stipulated hereinafter. 
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(a) Against the first installment of mobilisation advance of Rs.500 lakhs, the first 
installment of recovery shall be effected from the 'Advance on account' payment 
made immediately following the payment of mobilisation advance of Rs.500 lakhs 
and the last installment of recovery shall be effected during the third preceding 
the month in which the due date of completion stipulated in first Work Order falls. 
The various installments of recovery shall be equal amounts. 
 
(b) Against the second installment of mobilisation advance, the first installment or 
recovery shall be effected from the 'Advance on Account' payment made immediately 
following the payment of mobilisation advance of second installment and the last 
installment of recovery shall be effected during the third preceding the month in which 
the due date of completion stipulated in first Work Order falls. The various 
installments of recovery shall be equal amounts. The recovery in installments of this 
mobilisation advance shall be of in addition to the recovery in installments of the 
mobilisation advance of first installment. 
 
(v) The Contractor may furnish one Bank Guarantee or a number of Bank 
Guarantee (s) equal to number of installments for recovery, each to match the 
quantum of recovery to be effected from the 'Advance on account'. In case recovery 
is not possible to be effected from any particular 'Advance on Account' for reasons of 
non-submission of Claim for payment of 'Advance on Account' or for any other 
reasons whatsoever, the recovery due shall be made by encashing the Bank 
Guarantee." 
 
(c) Advance Mobilisation Guarantee format will be followed as updated 
format Form DPM-16 prescribed by MoD in defence procurement Manual 
.The authenticity of such BGs shall also be invariably verified from the 
issuing bank, confidentially and independently by the organization. 
 
(d) There shall be a 15% interest charged on delayed recoveries 
either due to the late submission of bill by the contractor or any other 
reason besides the reason giving rise to the encashment of Bank 
Guarantee as stated above. 
(e) Utilization certificate from the contractor for the mobilization 

advance 
 
 

20. RECORD OF MATERIALS AND PURCHASE VOUCHERS 
 
20.1 The quantity of materials such as cement, steel, paints, water proofing compound, 
chemicals for anti-termite treatment and the like, as directed by Engineer-in-Charge (the quantity 
of which cannot be checked after incorporation in the works), shall be recorded in Measurement 
Books and signed by the contractor and the Engineer-in-Charge as a check to ensure that the 
required quantity has been brought to site for incorporation in the work. 
 
20.2 Materials brought to site shall be stored as directed by the Engineer-in-Charge and those 
already recorded in Measurement Book shall be suitably marked for identification. 
 
20.3 Contractor shall produce vouchers/invoices from the manufacturers and/or their authorised 
agents for the full quantity of the following materials as applicable as a pre-requisite before 
submitting claims for payment for advance on account of the work done and/or materials collected 
in accordance with Condition 64 of General Conditions of Contracts (IAFW-2249):- 
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(a)  Cement / Lime.  
(b)  Bitumen.  

(c)  Bitumen Emulsion.  

 
20.4 The contractor shall, on demand, produce to the OC Contract, original receipted 
vouchers/invoices in respect of the materials other than as stated in condition 18.3 above. 
Vouchers/invoices so produced and verified shall be stamped by Engineer-in-Charge indicating 
contract number. The contractor shall ensure that the materials are brought to site, in original 
sealed containers/packing, bearing manufacturer’s marking except in the case of the requirement 
of materials(s) being less than smallest packing. 
 

20.5 Bitumen shall be purchased directly from manufacturers only. These vouchers/invoices 
shall be defaced by the Engineer-in-Charge, indicating reference to the contract number, under his 
dated signature, and CTC thereof shall be kept on record so as to avoid their being used again. 
 

20.6 The vouchers/invoices will clearly indicate the contract number and the IS No., specific 
alternative to which the material conforms in case of various alternative in IS. 
 
21. FOSSILS  
 

21.1 All fossils, coins, articles of value or antiquity, and structures and other remains or 
items of geological or archaeological interest found on the site shall be placed under the 
care and authority of the Employer.  The contractor shall take reasonable precautions to 
prevent Contractor’s Personnel or other persons from removing or damaging any these 
findings. 
 
21.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 
Engineer-in-Charge/OC Contract, who shall issue instructions for dealing with it.  If the 
Contractor suffers delay and/or incurs Cost from complying with the instructions, the 
Contractor shall give a further notice the Engineer- in-Charge/ OC Contract describing in 
detail the delay sustained by him and cost measured by him for following the instructions of 
the Engineer-in-Charge/OC Contract in dealing with the fossils along with all supporting 
documents/proof, within 7 days of the occurrence.  The Contractor then be certified for the 
following: - 
(a) An extension of time for any such delay, if completion is or will be delayed due to 
such act in following the instructions of the Engineer-in-Charge/OC Contract. 

 

(b) Payment of any such cost, which shall be included in the Contract Price. 
 

21.3 After receiving this further notice, the Engineer-in-Charge/OC Contract shall 
examine the case with facts and figures and disagreements if any will be communicated to 
the contractor.   
 

21.4 In case of any disputes, the matter shall be referred to the Accepting Officer whose 
decision shall be final and binding. 

 

22. TIME AND PROGRESS CHART 
 

(a) The time and progress chart to be prepared as per the General Condition of Contract 
shall consist of detailed network analysis and a time schedule.  The critical path network 
will be drawn jointly by the OC Contract and the Contractor soon after acceptance of the  
Tender.  The time scheduling of the activities including a network for the preliminary 
arrangements for mobilization of resources e.g. manpower, plants and machineries will be 
done by the Contractor, so as to complete the work within stipulated time.   
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(b) On completion of the time schedule a firm calendar date schedule will be prepared 
and submitted by the contractor to the OC Contract who will approve if after due scrutiny.  
The schedule will be submitted in quadruplicate within six weeks from the date of handing 
over the site. 
 
 

(c) During the currency of work, the Contractor is expected to adhere to the time 
schedule and this adherence will be a part of the contractor’s performance under the 
contract.  During the execution of the work, the Contractor is expected to participate in the 
review and updating the network undertaken by OC Contract.  These reviews may be 
undertaken at the discretion of the OC Contract either as periodical appraisal measure or 
when the quantum of work ordered on the Contractor is substantially changed through 
deviation order or amendments.  Any revision of the schedule as a result of the review will 
be submitted by the Contractor to the OC Contract within a week who will approve it after 
due scrutiny.  The Contractor will adhere to the revised schedule thereafter.  In case of the 
contractor’s not agreeing to the revised schedule the same will be referred to the Accepting 
Officer whose decision will be final, conclusive and binding.  OC’s approval to the revised 
schedule resulting in a completion date beyond the stipulated date(s) of completion shall 
not automatically amount to grant of extension of time.  Extension of time shall be 
considered and decided by the appropriate authority mentioned in condition 11 of General 
Conditions of Contracts and separately regulated.   

 
(d) The Contractor is expected to mobilize and employ sufficient resources to achieve 
the detailed time schedule within the broad framework of the accepted methods of working 
and safety. 

 
(e) No additional payment will be made to the contractor for any multiple shift work or other 

incentive methods contemplated by him in his work schedule even though the time 
schedule is approved by the department. 

 
23. PERMIT FROM LOCAL AUTHORITIES FOR PLYING VEHICLES 
 
 Contractor shall make his own arrangements for obtaining necessary permit from local 
authorities for plying his equipments for the work in accordance with the rules and regulations of 
the land.  

 

24. ELECTRICITY AND WATER SUPPLY 
 
 No electricity or water will be supplied by the department. The contractor shall make his 
own arrangement for execution of the work. 
 

25. RATE QUOTED 
 

(a) Unit rate shall be deemed to include the provisions for all materials, stores, labour, process, 
operations and requirements detailed in particular specifications irrespective of whether these 
appear as specific items or not in the Schedule A. 
    

(b) The rate quoted shall also include transportation of equipment upto work site including 
loading/unloading.  

 
26. OFFICIAL SECRET ACT: The contractor shall be bound by the Official Secret Act 1923. 
 
 27. CLEANING DOWN: Refer Condition 49 of General Conditions of Contracts (IAFW-2249). 
The Contractor shall clean all floors, remove cement, lime or paint drops, clean joinery, glass 
panels etc, touch up all paint work and carryout all necessary items of work in connection therewith 
and have the whole premises clean and tidy to the entire satisfaction of Engineer-in-Charge before  
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handing over the items/works. No extra payment shall be admissible to the contractor for the 
operation. 
 
28. OCTROI, SALES TAX AND OTHER DUTIES: The tenderer’s rates shall be deemed 
to include all Duties, such as Octroi, GST, Excise, etc as referred in condition 10 of General 
Conditions of Contracts (IAFW-2249) and also include state Govt. sales tax on works contracts 
payable under respective states according to the condition (46th Amendment Act 1982). Any other 
conditions stipulated by the tenderer regarding sales tax on works contracts would not be 
considered and such tender shall be liable for rejection. 
 
 29. DAMAGE TO EXISTING STRUCTURES: Any damage to the existing structures, any 
existing road etc., during the execution of work shall be made good by the contractor at his own 
expense. Rectification, replacement, making good and touching up etc, shall be carried out, 
conforming to the materials and workmanship originally provided and to the satisfaction of the 
Engineer-in-Charge. In case of any dispute on this account, the decision of the OC Contract shall 
be final, binding and conclusive. 
 
30. APPROACHES: The contractor shall make arrangements for and provide at his own cost 
all temporary approaches, if required to the site(s), after obtaining approval in writing of the OC 
Contract to the layout of such approaches.  
 

31. WATCH/LIGHTING: The contractor shall at his own cost take all possible precautions to 
ensure safety of life and property by providing necessary fencing, barrier, light, watchmen etc., 
during the progress of work and as directed by the Engineer-in-Charge. 
 

32. HANDING OVER OF SITE: Site for execution of work will be available as soon as the 
work is awarded. In case it is not possible to make the entire site available on the award of work, 
the contractor will have to arrange his working programme accordingly. No claim whatsoever, for 
not giving entire site on award of work and for giving site gradually, will be tenable. 
 
33.  QUALIFIED TRADESMEN In compliance with the condition 26 of IAFW-2249 (General 
Condition of Contracts), the contractor shall employ skilled/semi skilled tradesmen who are 
qualified and possessing certificate in particular trade from Industrial Training Institute 
(ITI)/National Institute of Construction Management and Research (NICMAR)/National Academy 
of Construction (NAC) Hyderabad, similar reputed and recognized-Institutes by State/Central 
Government, to execute the works of their respective trade. The number of such qualified 
tradesmen shall not be less than 25% of total skilled/semi skilled tradesmen required in each trade. 
The contractor shall submit the list of such tradesmen along with requisite certificate to OC Contract 
for verification and approval. Notwithstanding the approval of such tradesmen by OC Contract, if 
the tradesmen are found to have inadequate skill to execute the work of their trades, leading to 
unsatisfactory workmanship, the contractor shall remove such tradesmen within a week after 
written notice to this effect by the OC Contract and shall engage other qualified tradesmen after 
prior approval of OC Contract. OC Contract decision whether a particular tradesman possesses 
requisite qualification, skill and expertise commensurate with nature of work, shall be final and 
binding. No compensation what so ever on this account shall be admissible. 
 
34. APPOINTMENT OF ARBITRATOR IN CASE OF CONTRACT AGREEMENTS TO BE 
EXECUTED BETWEEN BRO AND GOVT OF INDIA UNDERTAKINGS/ ENTERPRISES. 
 

 In the event of any dispute or difference between the parties hereto, such dispute of 
difference shall be resolved amicably by mutual consultation or through the good offices of  
empowered agencies of the Government.  In the event of any such dispute or differences 
relating to the interpretation and application of the provisions of contracts where such 
resolution is not possible then the unresolved dispute or differences shall be referred by either 
party to the Arbitration of one of the Arbitrators in the department of Public Enterprises to be 
nominated by the Secretary to the Government of India In charge of the Bureau of Public  
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Enterprises, and in such case the Arbitration and Conciliation Act,1996 shall not be 
applicable to the arbitration under this clause.  The award of the Arbitrator shall be binding 
upon both the parties in the dispute.  Provided, however, any party, aggrieved by such award, 
may make a further reference for setting aside or revision of the award to the law Secretary, 
Department of Legal Affairs, Ministry of Law & Justice, Govt. of India.  Upon such reference 
the dispute shall be decided by the Law Secretary or the Special Secretary/Additional 
Secretary when so authorized by the Law Secretary, whose decision shall bind the parties 
finally and conclusively.  The parties to the dispute will share equally the cost of arbitration as 
intimated by the Arbitrator.  
    

35. MEASUREMENT  
 

 Measurements pertaining to the work completed under this contract will be recorded 
and signed in the measurement book (IAFW-2261) by the Junior Engineer after taking in to 
account that the required laboratory tests have been done as per the limits stipulated and as 
per the frequencies laid down in the “Particular Specifications” of this contract agreement and 
MORTH Specifications for Road and Bridge Works (Latest revision) and connected documents 
thereof and test results are found satisfactory and proper records are maintained.  
 

(a) The measurement recorded by the Junior Engineer shall be 100% checked and 
signed by the Engineer-in-Charge.   

 

(b) 25% test check will be carried out by OC Contract on each day of measurement 
by the Engineer-in-Charge. 

 
(c) 5% test check will be carried out by the Cdr Task Force before making payment 
to the Contractor. 

 

(d) The measurements should also be signed by the contractor as token of 
acceptance of the measurement. 

 

(f) In case of discrepancies in arriving out work done details, the decision of the 
Accepting Officer will be final and binding for both the parties. 

 

36. ACCEPTANCE OF WORK DONE 
 

The Engineer-In-Charge shall exercise control over the quality of materials and work 
done by carrying out tests for the specified properties as per frequencies given in particular 
specifications and specifications of MORTH (Ministry of Road Transports and Highways) for 
Roads And Bridge (latest revision). 
 
 
37. RE-IMBURSEMENT/REFUND ON VARIATION IN PRICES-WAGES OF LABOUR  

(THIS SUPERSEDES CONDITION 63 OF IAFW-2249)  
 

(APPLICABLE ONLY IN CASE OF ORIGINAL COMPLETION PERIOD OF THE 
WORK IS MORE THEN 18 MONTH) 

 
Increase or decrease in prices consequent on variation in wages of labour shall be 

adjusted on the basis stipulated hereinafter irrespective of the actual variation in price wages 
of labour to the contractor :- 
 

LABOUR 
 

The labour component for the work under the contract as a whole shall be taken as 
KL of the value of the work executed under the contract. Variation in labour wages shall be 
worked out by adopting the following formula:- 
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  EL  =  KL x Vg1   x       (L1 – Lo) 

     100                    Lo 
Where – 
 

EL = Variation in wages of labour re-imbursement to be made to the contractor 
or refund to be made by the contractor. 

KL = Constant representing the percentage cost of labour element as 
compared to the total value of the work under the contract as a whole. The value 
of KL for the work shall be 20 (Twenty).                                                                                                                    

Vg1 = Gross value of work done at contract rates during the period of 
reckoning less value of work paid or payable to the contractor based on actual 
cost (e.g. star rate(s), work executed under prime cost sum etc) during the period 
of reckoning. 

L1 = Minimum wages in rupees of an unskilled adult male mazdoor as 
fixed under Minimum Wages Act, as on the date of commencement of the period 
of reckoning. 

Lo = As for L1 but the minimum wages as fixed under Minimum Wages Act 
in rupees of an unskilled adult male mazdoor as on the actual date of opening of 
priced bid (Q bid) of tender. 

Notes: 
 

  1. The contract shall within reasonable time of his becoming aware of any alteration to the 
rate of wages of labour consequent on fixation of minimum wages under Minimum Wages Act, 
give written notice thereof to the OC Contract stating that the same is given pursuant to this 
special condition together with all information relating thereto which he may be in a position to 
supply. 
 

2. Irrespective of the variations in minimum/fair wages for any category of labour; for the 
purpose of adjustment under this special condition, the variation in minimum wages fixed under 
Minimum Wages Act, for an unskilled adult mazdoor, if any, shall only form the basis. 
 
3. Periodicity of working out the variation in wages of labour will be three months 
commencing from the actual date of opening of Price Bid (Part ‘Q’) of tender, the last 
adjustment for variation in wages of labour shall, however, be done for the period up to the 
stipulated date of completion given in the first work order, or extended date of completion.  
Valuation of price adjustment due to increase/decrease in minimum wages under Minimum 
Wages Act, for the purpose of making reimbursement /refund in RARs, will be timed in such a 
manner that relevant data required for quarterly calculation under this special condition is 
available from the RARs.  The first price adjustment in respect of variation in wages of labour 
will be worked out for the relevant quarter during which the variation took place.  For 
implementing this provision, the period of reckoning in such quarter will be divided into two 
period, i.e. the first period up to the RAR payable immediately after the date of variation and 
the other up to the end of the quarter.  Value of L1 at the beginning of the other period shall be 
altered minimum wage.  If there are more than one change(s) in wages in a quarter, there will 
be more than two periods of reckoning on similar basis.  Amount payable relevant to work done 
for any quarter will be worked out after the minimum wages of an unskilled adult male mazdoor 
as fixed under Minimum Wages Act for the relevant quarter is available.  Once the amount  
adjustable for any quarter is worked out, the same shall be adjusted in subsequent RAR as 
“advance on account” adjustments. 
 
4. No adjustments in prices shall be made for any work done after the stipulated date of 
completion given in the first work order or extension of time granted under condition 11 of 
IAFW-2249 (whichever is later) for the work under this contract. 
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5. No adjustment, whatsoever, due to variation in wages of Labour on account of coming 
into force of any fresh law or statutory rule or order as provided in Condition 63 of IAFW-2249 
or otherwise, than provided in this special condition shall be made.  In short once this special 
condition is operative condition 63 of IAFW-2249 stands superseded. 
 
6. Any dispute arising out of interpretation of application of this special condition shall be 
referred to the Accepting Officer whose decision shall be final and binding. 
 
7. For purpose of calculation of retention money, liquidated damages, GST on work 
contracts, deduction of Income tax at source and recovery of water charges (on case of 
unmetered supply), the value of contract as revised by the above price variation will be taken 
into account. 
 
38. RE-IMBURSEMENT/REFUND ON VARIATION IN PRICES : MATERIALS & FUEL 
(THIS SUPERSEDES CONDITION 63 OF  IAFW-2249) 
(APPLICABLE ONLY IN CASE OF ORIGINAL COMPLETION PERIOD OF THE WORK IS 
MORE THEN 18 MONTH) 
 

Increase or decrease in prices of materials and fuel shall be adjusted on the basis 
stipulated hereinafter irrespective of the actual variation in prices (to the contractor) :- 

 
 

(a) MATERIAL : 
(i) For Cement 

The cement cost component including the cost of cement issued under 
Schedule ‘B’ in accordance with condition 10 (B) of IAFW-2249, for the contract 
as a whole shall be taken as KC % of the value of works executed under the 
contract, value of KC is given herein below :- 

[ 

Emc  = (Vmc2 – VmC1) x (C1 – Co)  
      Co 

 

Vmc  =  (Kc x VG)  + (Vsc – VBC ) 
100 

Where :- 
 

Emc = Variation in price of Cement to be adjusted. 
 

Kc = Constant represent ing the percentage cost  of cement , including 
Schedule ‘B’ Cement, as compared to the total value of work under the contract 
as a whole. The value of KC for this work shall be 10 (Ten). 

 

VG = Gross value of work done at contract rates upto the last date of the 
period of reckoning. 

 

Vsc = Value of all cement lying at the site for incorporation in the work including 
cement issued under Schedule ‘B’ and including cement brought and paid or 
payable to contractor under Prime Cost Sum and or Star Rate(s). 

 

VBC = Value of all cement (out of VG and VSC) issued under Schedule ‘B’ plus 
value of all Cement brought and paid or Payable to contractor under Prime Cost 
Sum and/or Star Rate(s). 

 

C1 = Whole Sale Price index for Ordinary Portland Cement cement (Base 
2011-12 =100) published by the economic Advisor to the Govt of India, as on 
date of commencement of the period of reckoning. In case the original contract 
period is extended under condition-11 of IAFW-2249, the price index as applicable  
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on the date of commencement of last period of reckoning before the original 
completion date shall only be applicable during the extended period. 

 

Co = As for C1 but the index as on the actual date of opening of Price Bid (Part 
‘Q’) of tender. 

 

Vmc2 = Value of Cement upto the last date of the period of reckoning for which 
price variation is adjustable as worked out as per formula for VMC. 

 

Vmc1 = -do- but as on date of immediate preceding period of reckoning.  
 

(ii) For  steel:- 
The Steel cost component including the cost of Steel issued under Schedule 

‘B’ in accordance with condition 10 (B) of IAFW-2249, for the contract as a whole 
shall be taken as KS % of the value of works executed under the contract, value 
of KS is given herein below :- 

 

Ems   =  (Vms2 – Vms1) x (S1 – So) 
           So 
Vms   =  (Ksx VG)  +  (Vss – VBS ) 
                   100 

Where :- 
ms  = Variation in price of Steel to be adjusted. 
 
 

Ks =   Constant representing the percentage cost of steel, including Schedule ‘B’ Steel, as compared to 
the total value of work under the contract as a whole.  The value of KS for this work shall be 10 
(ten). 

 
VG  = Gross value of work done at contract rates upto the last date of the period of reckoning. 
 
Vss  = Value of all steel lying at the site for incorporation in the work including Steel issued under 

Schedule ‘B’ and including steel brought and paid or payable to contractor under Prime Cost Sum 
and or Star Rate(s). 

 
VBS  = Value of all Steel (out of VG and VSS) issued under Schedule ‘B’ plus value of all Steel brought 

and paid or Payable to contractor under Prime Cost Sum and/or Star Rate(s). 
 
S1  = Whole sale Price index for Mild Steel long products (Base 2011-12=100) published by the 

economic Advisor to the Govt of India, as on date of commencement of the period of reckoning.  
In case the original contract period is extended under condition-11 of IAFW-2249, the price index 
as applicable on the date of commencement of last period of reckoning before the original 
completion date shall only be applicable during the extended period. 

 
So  = As for S1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of tender. 
 
Vms2 = Value of Steel upto the last date of the period of reckoning for which price variation is adjustable 

as worked out as per formula for VMC. 
 
Vms1 = -do-  but as on date of immediate preceding period of reckoning. 

 
(iii) For Bitumen 

The Bitumen cost component including the cost of Bitumen issued under Schedule 
‘B’ in accordance with condition 10 (B) of IAFW-2249, for the contract as a whole shall 
be taken as Ks % of the value of works executed under the contract, value of Ks is given 
herein below :- 
 
Em   =  (VMB

2 – VMB1) x (B1 – Bo)  
  Bo 

VMB   =  (KB x VG)  +  (VSB – VBB) 
               100 



CA NO. CE (P) DANTAK/       OF 2026-27  Serial Page No.140 
TENDER NO. CE(P) DANTAK/12 OF 2026-27 
 

(Signature of the Contractor)  (For Accepting Officer) 

SPECIAL CONDITIONS (CONTD……….) 
Where :- 
 

EMB  = Variation in price of “Bitumen” to be adjusted. 
 

KB =   Constant representing the percentage cost of “Bitumen”, including Schedule ‘B’ “Bitumen”, as 
compared to the total value of work under the contract as a whole.  The value of Ks for this work 
shall be 25 (Twenty Five). 

 

 
VG = Gross value of work done at contract rates up to the last date of the period of reckoning. 
 

VSB  = Value of all “Bitumen” lying at the site for incorporation in the work including “Bitumen” issued 
under Schedule ‘B’ and including “Bitumen” brought and paid or payable to contractor under Prime 
Cost Sum and or Star Rate(s). 

 

 
VBB  = Value of all “Bitumen” (out of VG and VSB) issued under Schedule ‘B’ plus value of all “Bitumen” 

brought and paid or Payable to contractor under Prime Cost Sum and/or Star Rate(s). 
 
B1  = Monthly Whole sale Price index for Bitumen (Base 2011-12 =100) published by the economic Advisor 

to the Govt of India, as on date of commencement of the period of reckoning.  In case the original 
contract period is extended under condition-11 of IAFW-2249, the price index as applicable on the date 
of commencement of last period of reckoning before the original completion date shall only be 
applicable during the extended period. 

 

Bo  = As for B1 but the index as on the last date of receipt of tender. 
 

VMB
2 = Value of “Bitumen” up to the last date of the period of reckoning for which price variation is 

adjustable as worked out as per formula for VMB. 
VMB

1 = -do-  but as on date of immediate preceding period of reckoning. 

(iv) Other Materials (Materials except cement, steel and Bitumen)  :  The “other 
materials” cost component including the cost of “other materials” issued under Schedule ‘B’ in 
accordance with condition 10 (B) of IAFW-2249, for the contract as a whole shall be taken as 
KM % of the value of works executed under the contract, value of KM is given herein below :- 
 

Em   =  (Vm2 – Vm1) x (W1 – Wo)  
  Wo 
Vm   =  (KM x VG)  +  (Vs – VB) 
 100 

 Where :- 
 

Em  = Variation in price of “other materials” to be adjusted. 
 

Km =   Constant representing the percentage cost of “other materials”, including Schedule ‘B’ “other 
materials”, as compared to the total value of work under the contract as a whole.  The value 
of KM for this work shall be 10 (Ten). 

 

VG = Gross value of work done at contract rates up to the last date of the period of reckoning. 
 

Vs  = Value of all “other materials” lying at the site for incorporation in the work including “other 
materials” issued under Schedule ‘B’ and including “other materials” brought and paid or 
payable to contractor under Prime Cost Sum and or Star Rate(s). 

 

VB  = Value of all “other materials” (out of VG and VS) issued under Schedule ‘B’ plus value of all 
“other materials” brought and paid or Payable to contractor under Prime Cost Sum and/or Star 
Rate(s). 

 

W1  = Whole sale Price index for all commodities (Base 2011-12 =100) published by the economic 
Advisor to the Govt of India, as on date of commencement of the period of reckoning.  In case 
the original contract period is extended under condition-11 of IAFW-2249, the price index as 
applicable on the date of commencement of last period of reckoning before the original 
completion date shall only be applicable during the extended period. 

 

Wo  = As for W1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of tender. 
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Vm2 = Value of “other materials” up to the last date of the period of reckoning for which price variation 

is adjustable as worked out as per formula for VM. 
Vm1 = -do-  but as on date of immediate preceding period of reckoning. 
 

 
W1  = Whole sale Price index for all commodities (Base 2011-12= 100) published by the 

economic Advisor to the Govt of India, as on date of commencement of the period of 
reckoning.  In case the original contract period is extended under condition-11 of IAFW-2249, 
the price index as applicable on the date of commencement of last period of reckoning before 
the original completion date shall only be applicable during the extended period. 

 
Wo= As for W1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of tender. 

 
Vm2= Value of materials up to the last date of the period of reckoning for which price variation 

is adjustable as worked out as per formula for VM. 
 

Vm1= -do- But as on date of immediate preceding period of reckoning. 
  

(b) FUEL :  Fuel cost component for the contract as a whole shall be taken as KP% of the 
value of work executed under the contract.  Value of KP given herein below :- 

 
 Ep  =  Kp x VG1  x  (F1 – Fo) 

100 Fo 
Where :- 
 
Ep   = Variation in price of fuel to be adjusted. 
 
Kp  = Constant representing the percentage of cost of fuel as compared to the total 

value of work under the contract as a whole. The value of KP for this work shall 
be 10 (Ten). 

 
VG1= Gross value of work done during the period of reckoning, using value of Vg for 

calculating VM1 and VM2 under (a) above. 
 
F1   = Whole sale price index for sub group for fuel & Power  (base 2011-12 = 100) 

published by Economic Adviser to Government of India as on the date of 
commencement of the period of reckoning. 

 
Fo  = As for F1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of 

tender. 

NOTES :- 
 

1. No adjustments, whatsoever, due to variation in prices of materials and fuel on account 
of coming into force of any fresh law or statutory rule or order as provided in condition 63 of  
IAFW-2249 or otherwise than provided in this condition shall made. In short, once this special 
condition is operative condition 63 of IAFW-2249 stands superseded. 
 

2. No adjustment in prices shall be made for any work done with materials brought at site 
after the stipulated date of completion given in work order No. 1 or extension of time granted 
under condition 11 of IAFW-2249 (whichever is later) for the work under the contract. 
 

3. Periodicity of working out the variations will be at three months commencing from the 
actual date of opening of price Bid (Part ‘Q’) of the tender.  The last calculation shall however 
be done for the value of work at contract rates and materials lying at site for incorporation in 
the work as on date of completion or extension thereof as mentioned in Note 2 above valuation  
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of RARs is to be timed in such a manner that relevant data required for quarterly calculation 
under this condition is available from RARs.  Amount payable relevant to work done and 
materials collected in any quarter will be worked out after final wholesale price indices for the 
relevant quarter are available.  Once the amount adjustable for any quarter is worked out the 
same shall be adjusted as and alongwith advance on account payment under condition 64 of 
IAFW-2249 in the subsequent RAR (s). 
 

4. Any dispute arising out of interpretation of application of this special condition shall be 
referred to the Accepting Officer whose decision shall be final and binding. 
 

5     For purpose of calculation of retention money, liquidated damages, sales tax/service tax 
on works contracts, deduction of income tax at source and recovery of water charges (in case 
of unmetered supply) the value of contract as revised by the above price variation will be taken 
into account. 
 

39. RECORD/CONSUMPTION OF MAJOR CONSTRUCTION STORES / MATERIALS 
 

(a) (i) For the purpose of keeping a record of Major Construction Stores like 
Cement, Bitumen, Bitumen Emulsion, Antistripping Agent, Warm Mix 
Additives and filler materials consumed in works, the contractor shall maintain a 
pucca bound register in the form approved by the Engineer-in-Charge/OC Contract 
showing daily quantity used in works.  The register shall be signed daily by the 
contractor’s representative and the Engineer-in-Charge/OC Contract in token of their 
verification of its correctness.  The check will not, however, absolve the contractor 
of his responsibility to justify the consumption of bitumen at the time of finalization of 
his work. 

 

(ii) The register shall be kept at site in the safe custody of the contractor during 
progress of the work and shall, on demand, be produced for verification of inspecting 
officers. 

 

(b) (i) The quantity of materials such as paints, water proofing compound and the 
like as directed by the Engineer-in-Charge (the quantity of which cannot be checked 
after incorporation in the works), shall be recorded in the register and signed by the 
contractor and the Engineer-in-Charge as a check to ensure that the required 
quantity has been brought to site for incorporation in the work. 

 

(ii) Materials brought to site shall be stored as directed by the Engineer-in-
Charge in Measurement Book and shall be suitably marked for identification. 

 

(iii) The contractor shall, on demand produce the OC original receipted vouchers 
in respect of the supplies.  Vouchers so produced shall be verified and stamped by 
Engineer-in-Charge indicating contract number.  The contractor shall ensure that the 
materials are brought to site in original sealed containers/packing, bearing  
manufacturer’s marking except in the case of the requirement of materials(s) being 
less than smallest packing.   
 

(iv)  Contractor shall produce original vouchers from the manufactures and/ or 
their authorized agents for the full quantity of the following materials, as applicable 
as a prerequisite before submitting for payment for any advances on account of the 
work done and/or materials collected in accordance with condition 64 of General 
Condition of Contracts IAFW-2249. 
(a)  Cement / Lime.  
(b)  Bitumen.  

(c)  Bitumen Emulsion.  
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40.  PAYMENT 
 Payment to the parties will be made in INR in the following manner: - 
 

 (a)   No advance payment will be made to the contractor against any material if not properly 
safeguarded against loss / damage due to natural calamities / theft. (Condition 64 of IAFW-
2249 shall be deemed amended to this extant). 
(b) No payment shall be made for any rejected work 

 

 (c)  Taxes (Income tax, GST, Labour Cess etc) shall be deducted at source from the 
payment due to contractors as per prevailing laws / statutory orders and TDS certificate 
shall be issued to the contractor. 

 

(d) All payments will be made by e-payment / account payee cheque. 
 

41. CO-OPERATION WITH OTHER AGENCIES 
 

 The contractor shall permit free access and generally afforded reasonable facilities to 
other agencies or departmentally workmen engaged by the Govt to carry out their part of the 
work, is any, under separate arrangements.        
 

42. SUPPLY OF COLOUR RECORD PHOTOGRAPHS, ALBUMS AND VIDEO CDs 
   

Contractor shall provide/supply of colour record photographs, Album and video CDs at 
various stages/facts of the work without any extra cost as per clause 121 of MoRT&H 
specification for road and bridge works (Fifth Revision). 
43. FIELD LABORATORY : To maintain proper quality control at site, contractor shall 
establish adequately equipped field laboratory without any extra cost.  The following minimum 
testing equipments shall be provided in field laboratory:- 
 

(a) Electrically operated, thermostatically controlled oven range upto 2000C 
sensitivity 10C. 
(b) Balance 20 kg capacity self indicating type. 
(c) Water bath-electrically operated and thermostatically controlled with adjustable 
shelves, sensitivity 10C. 
(d) Thermometers:- 

(i) Mercury in glass –range upto 2500C. 
(i) Mercury in Steel –range upto 3000C with 30 Cm stem 

(e) Gas Stove or electric hot plate. 
(f) Set of Sieves with lid & pan : 450 mm dia  - 63mm to 75 micron. 
(g) First aid box. 
(h) AIV & Los Angles Abrasion test apparatus. 
(j) Flakiness and Elongation test gauges. 
(k) Core cutter apparatus 10 cm dia,10/15 cm height, complete with dolly, rammer 

etc. 
 
44. TRAFFIC MOVEMENT 
 

 Contractor shall ensure that no hindrance to traffic movement shall occur during 
execution of work. However, if the traffic movement disrupt due to land slide or any other un-
foreseen reason, then contractor shall make all efforts to restore traffic movement within time 
as directed by the OC Contract/Engineer-in-Charge. If contractor is unable or willing to restore 
traffic movement, Engineer-in-Charge may take action as per condition 8 of IAFW-2249. 
Contractor shall immediately intimate regarding closure of the road to Engineer-in-Charge and 
local administrative authorities. 
 
45. Blank 
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46. DEFECT LIABILITY PERIOD   (Refer Condition 46 of IAFW 2249). 
 

Defect Liability period shall be thirty six calendar months irrespective of what is 
specified in Condition 46 of IAFW 2249. Performance Guarantee of 5% of contract sum 
(Amended vide HQ DGBR letter No. 24228/DGBR/Policy Instr/2023/32/E8 dated 28 Mar 
2023) as submitted in terms of Condition 19 of IAFW-2249 shall be retained till expiry of defect 
liability period and shall be refunded to the contractor after the expiration of defect liability 
period provided always that the contractor shall first have been paid the final bill and have 
rendered a No-demand certificate (IAFA-451) in terms of condition 68 of IAFW-2249. 

 
47. Blank 
 
48. CONCILIATION 
 

1. Conciliation shall be conducted as laid down u/s 61 to 81 of Arbitration and Conciliation 
Act 1996 (Part III) unless specified otherwise here-in-after. 
 

48.1.1 The scope of conciliation shall be restricted to the following types of disputes with 
financial limits as indicated therein: - 

 
(a) Disputes relating to levy of compensation for delay in completion, actual amount of 

compensation. 
 

(b) Disputes relating to technical examination of works. 
 

(c) Disputes relating to interpretation of the provisions of the contract with reference to 
their application to parties. 
 

(d) Disputes relating to non return of Schedule ‘B’ stores over-issued to contractor. 
 

(e) Disputes relating to assessment of loss/damage occurred in executed work only (and 
not for contractor’s material & V/E/P) due to natural calamities. 
 

(f) Any other disputes having fair chances of being resolved by conciliation and 
considered fit to be conciliation by the parties. 

 
48.1     COMMENCEMENT OF CONCILIATION PROCEEDINGS 
 
48.1.1 The party initiating conciliation shall send to the other party a written invitation to 

conciliate, briefly identifying the subject of the dispute. 
 
48.1.2 Conciliation proceedings shall commence when the other party accepts in writing the 

invitation to conciliate. 
 
48.2     Number of Conciliators 
 

48.2.1 There shall be a sole conciliator. 
 

48.3     Appointment of Conciliator 
 

48.3.1 All disputes brought out in Para 1.1.1 (a) to (f) above shall be referred to the Sole 
Conciliator viz Serving Officer not below the rank of Superintending Engineer having 
degree in Engineering or equivalent to be appointed by the concerned ADGBR or in his 
absence the Officer Officiating as ADGBR specifically delegated by the ADGBR in 
writing. 
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48.4     STATUS OF EFFECT OF SETTLEMENT AGREEMENT 
 

48.4.1 The settlement agreement signed by the parties as a result of conciliation proceedings 
shall have the same status and effect as it is an arbitral award on agreed terms. 
 

49. DISPUTE RESOLUTION BOARD (DRB) APPLICABLE FOR CONTRACTS OF 
VALUE MORE THAN Rs.10 crore. 
 
(a) During execution of this works or after completion or after determination/cancellation/ 
termination of the contract all disputes between the parties to contract arising out of the contract 
(except those for which decision of Accepting Officer or any other officer is expressed to be final 
and binding). Including any disagreement by either party with any action, inaction, opinion, 
instruction, certificate or valuation by the Accepting Officer or his nominee, the matter in dispute 
shall, in the first place be referred to the Dispute Resolution Board (DRB).  In case of 
disagreement with the decision of such DRB, any party may invoke arbitration clause. 
 
(b) The constitution of the DRB shall be a three member body as under:- 
 

(a) Chairman :  DDG of the concerned ADGBR.  Where DDG is not posted in the 
ADGBR, any other senior level Col/Director posted in ADBR shall be nominated by 
ADGBR at his sole discretion. 
 
(a)  Member 1      Col/Director rank Officers of ADGBR or of any other 

CE (Project) be nominated by ADGBR 
(b)  Member 2  

 
(c) The name of Chairman and members shall be notified by the Accepting Officer within 
one month of the date of acceptance of Contract. 
 
(d) Once the DRB is constituted the members and Chairman shall disclose in writing their 
neutrality and impartiality about any personal interest in the work. 
 
(e) The dispute shall be referred to the Chairman of DRB by the concerned party after giving 
notice to the other party for invoking of this clause. 
 
(f) The DRB shall decide the dispute in accordance with the terms of the Contract, principle 
of natural justice, equity and fair play. 
 
(g) The DRB may fix oral hearing at a place, date and time as decided by the Chairman. 
 
(h) The requisite administrative support to the DRB shall be provided by the Accepting 
Officer. 
 
(i) All the contract documents pertaining to the case shall be provided by the Accepting 
Office for reference by the DRB. 

 
(j) DRB shall give its decision on the disputes within three months of notice from any party 
invoking the DRB clause.  This period can be extended by one month with the consent of the 
parties. 
 
(k) All the decisions given by the DRB shall be by majority and such decisions shall be 
communicated in writing by Chairman to the parties. 
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(l) If the decision of the DRB is not to he satisfaction of either party or if the DRB fails to 
given decision within the laid down time either party shall indicate his reservations on the 
decision to Accepting Officer within 30 days of such decision and to refer that dispute for 
arbitration. 
 
(m) It shall be mandatory for the party invoking arbitration on any particular dispute to have 
first exhausted the remedy provided under the DRB clause for that particular dispute. 
 
(n) The mandate of the DRB shall terminate on completion of one year from the date of 
completion/determination/cancellation/termination of the contract. 
 
(o) If any member or Chairman of the DRB is unable to function due to any reason 
whatsoever, or he resigns his appointment, concerned ADGBR shall fill the vacancy so caused 
within 125 days of happening of such vacancy. 
 
(p) Any dispute referred to the DRB and having been decided by the DRB and not objected 
to by either party within 30 days shall attain finality and shall not be referable to arbitration. 
 
(q) Accepting Officer shall ensure implementation of the decisions of the DRB which attain 
finality, i.e. except those which are objected by him or by contractor within 30 days as per Para 
2 above. 
 
(r)  Findings and decision of DRB shall be admissible as evidence, to the extent permissible 
as per law, in the subsequent Arbitration and/ or litigation. 
 
(s) DRB Chairman/member shall not in any case, be liable to be called as witness or to 
produce any evidence in any Arbitration or departmental proceedings of any kind. 
 
(t) During execution of work the disputes may be referred to the DRB as per the requirement 
of each party after having exhausted the decision making process provided in the contracts.  In 
case of completion of work or after determination/cancellation/termination of the contract all the 
disputes including payment/non-payment/delay in final bill shall be simultaneously referred to 
the DRB within six months of completion/determination/cancellation/termination of contract. 
 
(u) The department case before the DRB shall be presented by Accepting Officer himself 
and/ or Dir (Contract) of CE Project assisted by Task Force Commander and his SW, OC 
RCC/BCC and any other officer and legal counsel nominated by Accepting Officer.  The 
Contractor may present his case by himself and/ or by his nominated reps & authorized 
legal/technical counsel. 
 
50. ARBITRATION (REFER CLAUSE 70 OF CONDITION OF CONTRACT OF IAFW-2249) 
 

All disputes or differences arising as aforementioned, other than those for which the 
decision of the Accepting Officer or any other person is by the contract expressed to be final 
and binding shall be referred to sole arbitrator under condition No 70 of General Conditions of 
contract IAFW-2249 after written notice by either party of the contract to the other of them. In 
addition to above Arbitration and conciliation (Amendment) Act 2015 will also prevail. 
 
51. VENUE OF ARBITRATION: Place of arbitration hearing shall be fixed by sole Arbitrator. 
 

52. LEGAL JURISDICTION:  Legal jurisdiction for this contract agreement shall be “Courts 
at Kamrup (M) /Guwahati in the State of Assam”. 
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53. HIRING CHARGES OF LAND:  Payment of rent for road side land if any where 
crusher and HMP plants will be installed based on the requirement of Daily works will be 
payable by Contractor and this will not be reimbursable by the Deptt. 
 

54. CONTRACT LABOUR (R&A) ACT 1970  
 

 The contractor shall get himself registered with Regional Labour Commissioner, 
Guwahati as required under contract labour (Regulation and Abolition) Act 1970. If he does 
not fall within the purview of said act, he shall obtain a no objection certificate from ALC, 
Jalpaiguri to above effect. A copy of the certificate of registration or the no objection certificate 
(as the case may be) shall be submitted by him to the Accepting Officer within 15 days of the 
award of the work. In the event of his non-compliance, the contractor shall be liable for punitive 
action under CL (R&A) Act 1970.   
 

55. LOSS OR DAMAGE ON ACCOUNT OF ENEMY ACTION 
 

(a) If as a result of enemy action, the contractor suffers any loss or damage, the 
Government shall reimburse to the contractor such loss or damages, to the extend and 
in the manner herein after provided:- 

 

(i) The loss suffered by him on account of any damage or destruction of his 
equipment (as defined in condition 11 (2) above), the amount of losses assessed 
by the Accepting Officer of the contract on this account shall be final and binding.    

 

(ii) Compensation paid by him under any law for the time being in force to any 
workmen employed by him for any injury caused to him or the workmen’s legal 
successor for loss of the workmen’s life.   

 

(b) No requirement shall be made nor shall any compensation be payable under the 
above provisions unless the contractor had taken Air Defence Precautions ordered in 
writing by OC concerned or in the absence of such orders, reasonable precautions. No 
re-imbursement shall be made nor shall any compensation be payable for any 
equipments not laying on the site of work at the time of enemy action. 

 

56. REGISTRATION FEE/TRADE TAX/INCOME TAX ETC.  
 

 Tendered rates/amount shall also be deemed to include the payment of all taxes like 
Registration fee, Trade Tax, Income Tax and other taxes/levies to be paid to the Govt of 
India/Royal Govt of Bhutan already in force and as may be modified from time to time. The 
contractor may ascertain full details on this respect from the concerned department(s). 
 

57. ADJUSTMENT OF TAX CONSEQUENT UPON AMENDMENT TO CONSTITUTION
  

The tendered rate shall also be inclusive of all statute levies and State / Union Territory / 
shall tax on works contract payable under the respective statutes pursuant to the constitution 
stipulated by the tenderers regarding sales tax on works contracts will not be considered and 
such tender will be liable for reject 
 
 

59. INCOME TAX:-   Indian Income Tax @ 2% and BCT (@ 5% for Indian Contractors 
and @ 2% for Bhutanese Contractors will be deducted at source as applicable. Indian Income 
tax and BCT shall be deducted at source as applicable. 
 
 

60.  REGISTRATION:-  Contractor is required to get his firm registered with GST and Asst 
Labour Commissioner of the area under Contract Labour (R&A) Act and Building and other 
construction workers Act. A Copy of valid registration certificate issued will be submitted to OC 
Contract while processing RARs / Bills 
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61. MANDATORY REQUIREMENT FOR MAKING PAYMENTS: E-PAYMENT THROUGH 
NEFT/RTGS/ECS/EBS (THIS SUPERSEDES CONDITION 66 OF GENERAL CONDITIONS OF 
CONTRACT OF IAFW-2249. 
 

61.1 All payment will be made through E-payment and hence tenderers must furnish NEFT Form 
duly signed by the Bank Authorities. 
Appendix-A to special conditions No 51  
 

NEFT / RTGS MANDATE FORM 
 

1. Name of Firm / contractor as per account in the Bank  
2. Beneficiary’s Account Number (As appearing on the Cheque 

Book) 
 

3. Name of Bank where a/c is held  
4. Name of Branch  
5. Address of Branch  
6. Telephone No. of Branch  
7. IFSC Code of Branch  
8. 9-digit MICR Code Number of the Bank & Branch  
9. E-mail ID of Contractor  

Note:- Please attach a blank cancelled cheque for verification of the above particulars. 
 

I, hereby, declare that the particulars given above are correct and complete. If the transaction is 
delayed or not effected due to incomplete or incorrect information of the bank details, I will not hold 
the payment releasing authority responsible for it. 

 

 

Dated:        Signature of the Contractor (Seal) 
CERTIFICATE BY BANK 
 
 Certified that the particulars furnished above are correct as per our records. 
 
Seal of Bank   (Signature of the branch manager of the Bank) 
Dated :  
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PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING 
THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT PORTION) FOR 
PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 
MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, 
TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM 
FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT 
AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON 
NGANGLAM - DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN                                                                             

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM ,  
WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS 
PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD 
MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING 
OF ROAD STUD AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 RCC/19 
TF/DANTAK IN BHUTAN 
 
SCOPE OF WORK:  
 
The scope of work shall consist of Surfacing works. All materials to be  
used, all methods adopted and all works performed shall be strictly in accordance with the 
requirements of the specifications mentioned herein. 
 
GENERAL  
 

The specifications contained in Ministry of Road Transport and Highways 
“Specifications for Road and Bridge Works (Fifth Revision)” published by Indian Road 
Congress during Apr 2013 (hereinafter referred to as MoRT&H Specifications) shall generally 
be followed. 

 
1. SURFACING WORKS 
 

1.1   CONTROL OF ALIGNMENT, LEVEL AND SURFACE REGULARITY 
 

1.1.1 General 
 

 All works performed shall conform to the lines, grades, cross sections and dimensions 
shown on the drawings or as directed by the Engineer-in-Charge/OC Contract, subject to the 
permitted tolerances described herein-after. 
 
1.1.2   Horizontal Alignment 
 

 Horizontal alignments shall be reckoned with respect to the centre line of the 
carriageway as shown on the drawings. The edges of the carriageway as constructed shall be 
correct within a tolerance of +10 mm there from. The corresponding tolerance for edges of the 
roadway and lower layers of pavement shall be +25 mm. 
1.1.3 Surface Levels 
 

i) The levels of the subgrade and different pavement courses as constructed, shall 
not vary from those calculated with reference to the longitudinal and cross-profile of the 
road shown on the drawings or as directed by the Engineer-in-Charge/OC Contract 
beyond the tolerances mentioned in Table 900-1 MoRT&H specifications for road and 
bridge works (Fifth Revision). 
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Table 900-1. Tolerances in surface levels 
 

1. Subgrade + 20 mm 

2. Sub-base  
(a)  Flexible pavement 
(b)  Concrete pavement 

 
+  10 mm 
+  6  mm 

3. Base-course for flexible pavement 
(a)          Bituminous Base/Binder course 
(b)          Granular      
              (i)     Machine laid 
               

              (ii)    Manually laid 

 
+ 6 mm 

 
+ 10 mm 

 

+ 15 mm 

 
4. Wearing course for flexible pavement 

(a)          Machine laid 
 

(b)          Manually laid 

 
+ 6 mm 

 

+ 10 mm 
 

ii)  Provided, however, that the negative tolerance for wearing course shall not be 
permitted in conjunction with the positive tolerance for base course, if the thickness of 
the former is thereby reduced by more than the following limits :- 

 

(a) 4 mm for bituminous wearing course of thickness 40 mm or more. 
(b) 3 mm for bituminous wearing course of thickness less than 40 mm. 

 

iii)  For checking compliance with the above requirement for subgrade, sub-base and 
base courses, measurements of the surface levels shall be taken on a grid of points 
placed at 6.25 m longitudinally and 3.5 m transversely.  For any 10 consecutive 
measurements taken longitudinally or transversely, not more than one measurement 
shall be permitted to exceed the tolerance as above, this one measurement being not 
in excess of 5 mm above the permitted tolerance.  
 

iv)  For checking the compliance with the above requirement for bituminous wearing 
courses and concrete pavements, measurements of the surface levels shall be taken 
on a grid of points space at 6.25 mm along the length and at 0.5 mm from the edges 
and at the centre of the pavement.  In any length of pavement, compliance shall be 
deemed to be met for the final road surface, only if the tolerance given above is satisfied 
for any point on the surface.  

 
1.1.4 Surface Regularity Of Pavement Courses 
 

i)  The longitudinal profile shall be checked with a 3 metre long straight edge/moving 
straight-edge as desired by the Engineer-in-Charge/OC Contract at the middle of each 
traffic lane along a line parallel to the centre line of the road.  

 

i) The maximum permitted number of surface irregularities shall be as per Table 
900-2 MoRT&H specifications for road and bridge works (Fifth Revision). 
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Surfaces of carriageways                                                                                 
and paved shoulders 
                                             

Surfaces of laybye, service  
areas and all bituminous base  
courses  

Irregularity 4 mm 7 mm 4 mm 7 mm 

Length (m) 300 75 300 75 300 75 300 75 

National 
Highways/ 
Expressways 

15 9 2 1 40 18 4 2 

Roads of lower 
category 

40 18 4 2 60 27 6 3 

 
 
iii)  The maximum allowable difference between the road surface and underside of 
a 3 m straight-edge when placed parallel with, or at right angles to the centre line of the 
road at points decided by the Engineer-in-Charge/OC Contract shall be: 

 
   For pavement surface (bituminous and cement concrete)    3 mm 

  for DBM/bituminous base courses       6 mm 

  for granular sub base/base course       8 mm 

  for sub-bases under concrete pavements             10 mm 

  for subgrade         15 mm 

 
1.1.5 Rectification and/or Execution of Surfacing works 
 

Where the surface regularity of subgrade and the various pavement courses fall outside 
the specified tolerances in Clause 902.4 of MoRT&H specifications for road and bridge works 
(Fifth Revision), the Contractor shall be liable to rectify these in the manner described below 
and to the satisfaction of the Engineer-in-Charge/OC Contract.  
 

(i) Subgrade : Where the surface is high, it shall be trimmed and suitably 
compacted. Where the same is low, the deficiency shall be corrected by 
scarifying the lower layer and adding fresh material and recompacting to the 
required density. The degree of compaction and the type of material to be used 
shall conform to the requirements of Clauses 305 of MoRT&H Specifications for 
road and Bridge works (Fifth Revision).  
 

(ii) GSB/SUB BASE : Same as at (i) above, except that the degree of compaction 
and the type of material to be used shall conform to the requirements of Clauses 
401 of MoRT&H Specifications for road and Bridge works (Fifth Revision). 
 

(iii) WMM/Base : Where the surface is high or low, the top 75 mm shall be scarified, 
reshaped with added materials as necessary and recompacted as per Clause 
406 of MoRT&H Specifications for road and Bridge works (Fifth Revision).   

 

(iv) Bituminous Constructions :  For bituminous construction other than wearing 
course, where the surface is low, the deficiency shall be corrected by adding 
fresh materials over a suitable tack cost, if needed, and recompacting as per 
specifications. Where the surface is high, the extra thickness in the affected layer  
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shall be removed and replaced with fresh material and compacted to 
specifications. 

 

For wearing course, where the surface is high or low, the full depth of the 
layer shall be removed and replaced with fresh material and compacted to 
specifications. In all cases where the removal and replacement of a bituminous 
layer is involved, the area treated shall not be less than 5 m in length and not 
less than 3.50 m in width. 

     
1.2  GRANULAR SUB-BASE   
 
1.2.1  Scope: This work shall consist of laying and compacting well-graded material on 
prepared subgrade in accordance with the requirements of these specifications. The material 
shall be laid in one or more  layers as sub base or lower sub base and upper sub base (termed 
as sub-base hereinafter) as necessary according to lines, grades and cross-sections shown 
on the approved drawings or as directed by the Engineer-in-Charge/OC Contract.  
     
1.2.2  Materials 
 
1.2.2.1 The material to be used for the work shall be natural sand, crushed gravel, crushed 
stone, crushed slag, or combination thereof depending upon the grading required Use of 
materials like brick metal, Kankar and crushed concrete shall be permitted in the lower sub-
base. The material shall be free from organic or other deleterious constituents and shall confirm 
to the grading given in Table 400-1 and physical requirements given in Table 400-2. Grading 
III and IV shall preferably be use in lower sub base. Grading V and VI shall be used as a sub-
base-cum-drainage layer. The grading to be adopted for a project shall be as specified in the 
contract. Where the sub-base is laid in two layers as sub base and lower sub base, the 
thickness of each layer shall not be less than 150mm. 
 

1.2.2.2 If the water absorption of the aggregates determined as per IS: 2386 (Part 3) is greater 
than 2%, the aggregates shall be tested for Wet Aggregate Impact Value (AIV) (IS: 5640). Sotf 
aggregates like kankar, brick ballast and laterite shall also be tested for Wet AIV (IS: 5640). 

Table 400-1: Grading for Granular Sub-Base Materials 
 

IS Sieve 
Designation 

Percent by Weigh Passing the Sieve 
Grading I Grading 

II 
Grading 

III 
Grading 

IV 
Grading V Grading VI 

75.0 mm 100 - - - 100 - 
53.0 mm 80-100 100 100 100 80-100 100 
26.5 mm 55-90 70-100 55-75 50-80 55-90 75-100 
9.5 mm 35-65 50-80 - - 35-65 55-75 

4.75 mm 25.55 40-65 10-30 15-35 25-50 30-55 
2.36 mm 20-40 30-50 - - 10-20 10-25 
0.85 mm - - - - 2-10 - 

0.425 mm 10-15 10-15 - - 0-5 0-8 
0.075 mm <5 <5 <5 <5 - 0-3 
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Table 400-2 : Physical Requirements of Materials for Granular sub-base   

 

Test Test Method Requirements 
 Aggregate impact value (AIV) 
 

IS : 2386 (Part-4) 
or IS: 5640 

40 (Max) 

Liquid limit IS : 2720 (Part 5) Maximum 25 
Plasticity Index IS : 2720 (Part-5) Maximum 6 
CBR at 98% dry density 
(at IS: 2720- Part 8) 

IS : 2720 (Part-5) Minimum 30 unless otherwise 
specified in the Contract 

   
1.2.3  Job Mix Formula : The contractor shall submit to the Engineer-in-Charge/OC Contract 
for approval at least 21 days before the start of the work, the job mix formula proposed to be 
used for use in the work and shall give the following details : 
 
 (a) Source and location of all materials. 
  (b) Proportions of all materials expressed as follows where each is  
   Applicable 
   (i) Coarse/fine aggregate as percentage by weight of total  
    aggregate. 
   (ii) Water as percentage by weight of total mix. 
  (c) A single definite percentage passing each sieve for the mixed aggregate. 

  
1.2.4  Construction Operations  
 

1.2.4.1 Preparation of Sub-grade: Immediately prior to the laying of sub-base, the sub grade 
already finished to Clause 301 or 305 as applicable shall be prepared by removing all 
vegetation and other extraneous matter, lightly sprinkled with water, if necessary and rolled 
with two passed of 80-100 kN smooth wheeled roller.  

 
1.2.4.3 Spreading and Compaction: The sub-base material of the grading specified in the 
Contract and the water shall be mixed mechanically by a suitable mixer equipped with provision 
for controlled addition of water and mechanical mixing. So as to ensure homogenous and 
uniform mix. The required water content shall be determined in accordance with IS: 2720 (Part 
8). The mix shall be spread on the prepared subgrade with the help of a motor grader of 
adequate capacity, its blade having hydraulic controls suitable for initial adjustment and for 
maintaining the required slope and grade during the operation, or other means as approved 
by the Engineer.Moisture content of the shall be checked in accordance with IS: 2720 (Part 2) 
and suitably adjusted so that at the time of compaction, it is from 1 to 2 percent below the 
optimum moisture content. 
 
 Immediately after spreading the mix, rolling shall be done by an approved roller. If the 
thickness of the compacted layer does not exceed 100mm, a smooth wheeled roller of 80 to 
100 kN weight may be used. For a compacted single layer up to 200mm the compaction shall 
be done with the help of a vibratory roller of minimum 80 to 100 kN static weight capable of 
achieving the required compaction. Rolling shall commence at the lower edge and proceed 
towards the upper edge longitudinally for portions having unidirectional crossfall or on 
superelevation. For carriageway having crossfall on both sides, rolling shall commence at the 
edge and progress towards the crown. 
 
 Each pass of the roller shall uniformly overlap not less than one-third of the track made 
in the preceding pass. During rolling, the grade and crossfall (camber) shall be checked and 
any high spots or depressions which become apparent, corrected by removing or adding fresh 
material. The speed of the roller shall not exceed 5 km per hour. 
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Rolling shall be continued till the density achieved is at least 98% of the maximum dry density 
for the material determined as per IS: 2720 (Part 8). The surface of any layer of material on 
completion of compaction shall be well closed, free from movement under compaction 
equipment and from compaction planes, ridges, cracks or loose material. All loose, segregated 
or otherwise defective areas shall be made good to the full thickness of layer and re-
compacted. 

 
1.2.4.4 Surface Finish and Quality Control of Work 
 
 The surface finish of construction shall conform to the requirements of Clause 902. 
Control on the quality of materials and works shall be exercised by Engineer in accordance 
with Section 900.  
 

1.2.4.5 Arrangements of traffic  
 

During period of construction, arrangements for the traffic shall be provided and 
maintained in accordance with Clause 112. 
 

1.2.4.6 Measurement of Payment 
 

Granular sub-base shall be measured as finished work in position in cubic metres. 
 
The protection of edges of granular sub base extended over the full formation as shown 

in the drawing shall be considered incidental to the work of providing granular sub base and 
as such no extra payment shall be made for the same. 
 
1.3  WET MIX MACADAM   
 
1.3.1  Scope: This work shall consist of laying and compacting clean, crushed, graded 
aggregate and granular material, premixed with water, to a dense mass of compacted 
thickness on a prepared subgrade/sub-base/base or existing pavement as the case may be in 
accordance with the requirements of these specifications. The material shall be laid in three 
layers as necessary to lines, grades and cross-sections shown on the approved drawings or 
as directed by the Engineer-in-Charge/OC Contract.  
     
1.3.2  Materials 
 
1.3.2.1 Aggregates 
 

1.3.2.1.1 Physical requirements: Coarse aggregates shall be crushed stone. If crushed 
gravel/shingle is used, not less than 90 % by weight of the gravel/shingle pieces retained on 
4.75 mm sieve shall have at least two fractured faces. The aggregates shall conform to the 
physical requirements set forth in Table 400-12 of MoRT&H Specifications for Road and Bridge 
Works (Fifth Revision). 

 

2.3.2.1.2 If the water absorption value of the coarse aggregate is greater tha 2%, the 
soundness test shall be carried out on the material delivered to site as per IS : 2386 (Part-5). 
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Table 400-12 : Physical Requirements of Coarse aggregates for Wet Mix 
Macadam for sub-base/Base Course   

 

S./No. Test Test Method Requirements 
1.  Los Angeles Abrasion 

value 
or 

IS : 2386 (Part-4) 40 % (Max) 

* Aggregate impact value 
 

IS : 2386 (Part-4) 
or IS :  5640 

30 % (Max) 

2. Combined Flakiness and 
Elongation indices (Total) 

IS : 2386 (Part-I) 30 % (Max) 

   
* To determine this combined proportion, the flaky stone from a representative 
sample should first be separated out. Flakiness index is weight of flaky stone metal 
divided by weight of stone sample. Only the elongated particles be separated out from 
the remaining (non- flaky) stone metal. Elongation index is weight of elongated particles 
divided by total non-flaky particles. The value of flakiness index and elongation index 
so found are added up. 

 
1.3.2.1.3 Grading requirements : The aggregates shall confirm to the following grading as 
per Table 400-13 of MoRT&H Specifications for Road and Bridge Works (Fifth Revision):- 
  

IS Sieve Designation % age weight passing the IS Sieve 
53.00     mm 100 
45.00     mm 95-100 
26.50     mm - 
22.40     mm 60-80 
11.20    mm 40-60 
4.75      mm 25-40 
2.36      mm 15-30 

600.00  micron 8-22 
75.00    micron 0-5 

 
Material finer than 425 micron shall have Plasticity Index (PI) not exceeding 6.  
 
The final gradation approved within these limits shall be well graded from coarse 

to fine and shall not vary from the low limit on one sieve to the high limit on the adjacent 
sieve or vice versa.  

   
1.3.3  Job Mix Formula : The contractor shall submit through Engineer-in-Charge/OC 
Contract for approval Commander Contract at least 21 days before the start of the work, the 
job mix formula proposed to be used for use in the work and shall give the following details : 
 
 (a) Source and location of all materials. 
  (b) Proportions of all materials expressed as follows where each is  
   Applicable 
   (i) Coarse/fine aggregate as percentage by weight of total  
    aggregate. 
   (ii) Water as percentage by weight of total mix. 
  (c) A single definite percentage passing each sieve for the mixed aggregate. 
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1.3.4  Construction Operations  
 

1.3.4.1 Preparation of base : The surface of the sub-base/base to receive the Wet Mix 
Macadam course shall be prepared to the specified grade and camber and cleaned of dust, 
dirt and other extraneous material. Any ruts or soft yielding places shall be corrected in an 
approved manner and rolled until firm surface is obtained.  

 
1.3.4.2  Where the WMM is to be laid on an existing metalled road, damaged area including 
depressions and potholes shall be repaired and made good with the suitable material. The 
existing surface shall be scarified and re-shaped to the required grade and camber before 
spreading the coarse aggregate for WMM. 
 
1.3.4.3 As far as possible, laying WMM course over existing bituminous layer may be avoided 
since it will cause problems of internal drainage of the pavement at the interface of two courses. 
It is desirable to completely pick out the existing thin bituminous wearing course where WMM 
is proposed to be laid over it.  
 
1.3.4.4 Provision of lateral confinement of aggregates : While constructing wet mix 
macadam, arrangement shall be made for the lateral confinement of wet mix. This shall be 
done by laying materials in adjoining shoulders along with that of wet mix macadam layer and 
following the sequence of operations described in Clause 404.3.3 of MoRT&H Specifications 
for Road and Bridge Works (Fifth Revision).  
         
1.3.4.5 Preparation of Mix: Wet Mix Macadam shall be prepared in an approved mixing plant 
of suitable capacity for controlled addition of water and forced/positive mixing arrangement like 
pugmil or pan type mixer of concrete batching plant. The plant shall have the following 
features:- 

 

i) For feeding aggregates-three/four bin feeders with variable speed motor. 
ii) Vibrating Screen for removal of oversize aggregates. 
iii) Conveyor Belt. 
iv) Controlled system for addition of water. 
v) Forced/positive mixing arrangement like pug-mill or pan type mixer. 
vi) Centralised control panel for sequential operating of various devices and precise 

process control 
vii) Safety devices. 

 

Optimum moisture for mixing shall be determined in accordance with IS : 2720 (part-8) 
after replacing the aggregate fraction retain on 22.40 mm sieve with material of 4.75 mm to 
22.40 mm size. While adding water, due allowance should be made for evaporation losses. 
However, at the time of compaction, water in the wet mix should not vary from the optimum 
value by more than agreed limits. The mixed material should be uniformly wet and no 
segregation should be permitted.   

  
1.3.4.6 Spreading of Mix: Immediately after mixing, the aggregates shall be spread uniformly 
and evenly upon the prepared sub-grade/sub-base/base in required quantities. In no case shall 
these be dumped in heaps directly on the areas where these are to be laid nor shall their 
hauling over a partly completed stretch be permitted. The mix be spread by a paver finisher. 
The paver finisher shall be self-propelled of adequate capacity with following features :  
 

(i)  Loading hoppers and suitable distribution system, so as to provide a smooth 
uninterrupted material flow for different layer thickness from the tipper to the screen  
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 (ii)  Hydraulically operated telescopic screed for paving width upto 8.5 m and fixed 
screed beyond this. The screed shall have tamping and vibrating arrangement for initial 
compaction to the layer.  
 

(iii)  Automatic leveling control system with electronic sensing device to maintain mat 
thickness and cross slope of mat during laying procedure. 

 
1.3.4.7 The surface of the aggregate shall be carefully checked with templates and all 
high or low spots remedied by removing or adding aggregate as may be required. The layer 
may be tested by depth blocks during construction. No segregation of larger and fine particles 
should be allowed. The aggregates as spread should be of uniform gradation with no pockets 
of fine materials.  
 
1.3.4.8 Compaction: After the mix has been laid to the required thickness, grade 
crossfall/camber the same shall be uniformly compacted, to the full depth with suitable roller. 
If the thickness of single compacted layer does not exceed 100 mm, a smooth wheel roller of 
80 to 100 KN weight may be used. For a compacted single layer upto 200 mm, the compaction 
shall be done with the help of vibratory roller of minimum static weight 80 to 100 KN with an 
arrangement for adjusting the frequency and amplitude. An appropriate frequency and 
amplitude may be selected. The speed of the roller shall not exceed 5 Km/h.  

 

1.3.4.9 In portions having unidirectional cross fall/superelevation, rolling shall commence 
from the lower edge and progress gradually towards the upper edge. Thereafter, roller should 
progress parallel to the centre line of the road, uniformly over-lapping each preceding track by 
at least one third width until the entire surface has been rolled. Alternate trips of the roller shall 
be terminated in stops at least 1 m away from any preceding stop. 
 

1.3.4.10 In portions in camber, rolling should begin at the edge with the roller running 
forward and backward until the edges have been firmly compacted. The roller shall then 
progress gradually towards the centre parallel to the centre line of the road uniformly 
overlapping each of the preceding track by at least one third width until the entire surface has 
been rolled.  
 

1.3.4.11 Any displacement occurring as a result of reversing of the direction of a roller or 
from any other cause shall be corrected at once as specified and/or removed and made good.  
 

1.3.4.12 Along forms, kerbs, walls or other places not accessible to the roller, the mixture 
shall be thoroughly compacted with mechanical tampers or a plate compactor. Skin patching 
of an area without scarifying the surface to permit proper bonding of the added materials shall 
not be permitted.  
 
1.3.4.13 Rolling should not be done when the subgrade is soft or yielding or when it 
causes a wave-like motion in the sub-base/base course or subgrade. If irregularities develop 
during rolling which exceed 12 mm when tested with a 3 metre straight edge, the surface 
should be loosened and premixed materials added or removed as required before rolling again 
so as to achieve a uniform surface conforming to the desired grade and crossfall. In no case 
shall the use of unmixed materials be permitted to make up the depressions.  
 

1.3.4.14 Rolling shall be continued till the density achieved is at least 98% of the maximum 
dry density for the materials as determined by the method outlined in IS : 2720 (Part-8).  
 

1.3.4.15 After completion, the surface of any finished layer shall be well-closed, free from 
movement under compaction equipment or any compaction planes, ridges, cracks and loose 
materials. All loose, segregated or otherwise defective areas shall be made good to the full 
thickness of the layer and re-compacted.  
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1.3.5   Setting and drying : After final compaction of wet mix macadam course, the road shall 
be allowed to dry for 24 hours.  
 
1.3.6   Opening to Traffic : No vehicular traffic shall be allowed on the finished wet mix 
macadam surface. Construction equipment may be allowed with the approval of the Engineer-
in-Charge/OC Contract.  
 

1.3.7     Surface Finish and Quality Control of Work:  
  
1.3.8  Surface Evenness : The surface finish of construction shall conform to the requirement 
of Clause 902 of MoRT&H Specifications for Road & Bridge Works (Fifth Revision) 
 
1.3.9    Quality control: Control on the quality of materials and works shall be exercised by 
the Engineer-in-Charge/OC Contract in accordance with Section 900 of MoRT&H 
Specifications for Road & Bridge Works (Fifth Revision). 
       
1.3.10  Rectification of Surface Irregularity : Where the surface irregularity of the wet mix 
macadam course exceeds the permissible tolerances or where the course is otherwise 
defective due to subgrade soil getting mixed with the aggregates, the full thickness of the layer 
shall be scarified over the affected area, re-shaped with added premixed material or removed 
and replaced with fresh premixed material as applicable and re-compacted in accordance with 
Clause 406.3 of MoRT&H Specifications for Road & Bridge Works (Fifth Revision). The area 
treated in the aforesaid manner shall not be less than 5 m long and 2 m wide. In no case shall 
depressions be filled up with unmixed and upgraded materials or fines.  
           
1.3.11  Arrangement for Traffic : During the period of construction, arrangements for traffic 
shall be done as per Clause 112 of MoRT&H Specifications for Road & Bridge Works (Fifth 
Revision). 
 
1.3.12 Rate 

  
1.3.12.1 The contract unit rate for the work shall be payment in full for carrying out the required 
operations including all components for :- 

i)  Making arrangement for traffic as per Clause 112 of MoRT&H Specifications for 
Road & Bridge Works (Fifth Revision) except for initial treatment to verges, shoulders 
and construction of diversions.  

 

ii)  Supplying all materials to be incorporated in the work including, all royalties, fees, 
rents where necessary and all leads and lifts;  

 

iii)  All labour, tools, equipments, and incidentals to complete the work to the 
specifications.  

 

iv)  Carrying out the work in part widths of the road where directed, and  
 

v)  Carrying out all tests for quality control.  
 

1.3.13  Measurement for Payment:-  
 

1.3.13.1 The work shall be measured as finished work in position in “Cum” as specified 
in Bill of quantity‟ of Bid Documents. Suitable arrangement shall be made by the contractor to 
facilitate measurement by the unit specified. 
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1.3.13.2 Contractor shall arrange labour and other tools required for taking the 
measurements. Contractor shall not be entitled for any extra payment on this account. In case 
the contractor or his accredited representative fails to report for taking joint measurements at 
the appointed date and time, as intimated by the Engineer-in-Charge/OC Contract in writing, 
the measurements shall be taken by the Engineer-in-Charge/OC Contract ex-parte without 
presence of contractor or his accredited representative and measurement thus taken shall be 
final and binding on the contractor.  
 

1.3.13.3 Quality Control Tests and their minimum frequency for Wet Mix Macadam in 
accordance with Table 900-3 of MoRT&H Specifications for road & bridge works (Fifth Edition)  

TABLE 900-3. 
 

S/No Type of 
Material 

Test Frequency (Min) 

(a) Wet Mix 
Macadam 

i) Aggregate 
Impact  
Value 

One test per 1000 m3 of Aggregate 

ii) Grading of 
aggregate 

One test per 200 m3 

iii) Combined 
Flakiness and 
Elongation Index 

One test per 500 m3 of aggregate 

iv) Atterberg limits 
of portion of 
aggregate passing 
425 micron sieve 

One test per 200 m3 of aggregate 

v) Density of 
Compacted Layer 

One set of three tests per 1000 m 2  

 
1.4 PRIME COAT OVER GRANULAR BASE  
 

1.4.1 The work shall consists of application of a single coat flow viscosity liquid bituminous 
material to a porous granular surface preparatory to the superimposition of bituminous 
treatment or mix. 
 
1.4.2 Choice of primer: The primer shall be cationic bitumen emulsion SS1 grade 
conforming to IS: 8887  of a type and grade as specified in the contract or as directed by the 
Engineer-in-Charge/OC Contract.  

 

Type of surface Rate of Spray (kg/sqm) 
WMM 0.750 

 
1.4.3 Weather and Seasonal Limitations: Primer shall not be applied during a dust storm 
or when the weather is foggy, rainy or windy or when the temperature in the shade is less than 
10°C. Surfaces which are to receive emulsions primer should be damp, but no free or standing 
water shall be present. Surface can be just wet by very light sprinkling of water. 
 
1.4.4 Equipment : The primer shall be applied by a self-propelled or towed bitumen pressure 
sprayer equipped for spraying the material uniformly at specified rates and temperatures.  
Hand spraying shall not be allowed except in small areas, inaccessible to the distributor, or in 
narrow strips where primer shall be sprayed with a pressure hand sprayer, or as directed by 
the OC Contract/Engineer In-Charge . 
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1.4.5 Preparation of road surface : The granular surface to be primed shall be prepared in 
accordance with Clause 502.4.2 of MoRT&H specifications (Fifth Revision).  

 
1.4.6 Application of Bituminous Primer : The bituminous primer shall be sprayed uniformly 
at the specified rate.  The method for application of the primer will depend on the type of 
equipment to be used, size of nozzles, pressure at the spray bar and speed of forward 
movement.  The Contractor shall demonstrate at a spraying trial, that the equipment and 
method to be used is capable of producing a uniform spray, within the tolerances specified. 
 
1.4.7 Curing : Curing quality control of work, arrangement for traffic, measurement for 
payment etc shall be in conformity with Clause 502.4.4 to 502.8 of MoRT&H specifications 
(Fifth Revision). 
 
1.4.8  Measurement for Payment :   
1.4.8.1 The work shall be measured as finished work in position in “Sqm meter” as 
specified in Bill of quantity‟ of Bid Documents. Suitable arrangement shall be made by the 
contractor to facilitate measurement by the unit specified.  
 

1.4.8.2 Contractor shall arrange labour and other tools required for taking the 
measurements. Contractor shall not be entitled for any extra payment on this account. In case 
the contractor or his accredited representative fails to report for taking joint measurements at 
the appointed date and time, as intimated by the Engineer-in-Charge/OC Contract in writing, 
the measurements shall be taken by the Engineer-in-Charge/OC Contract ex-parte without 
presence of contractor or his accredited representative and measurement thus taken shall be 
final and binding on the contractor.  
 
1.4.9  Rate : The contract unit rate for prime coat shall be payment in full for carrying out the 
required operations including full compensation for all components listed in clause 401.7 (i) to 
(v) of MoRT&H specifications for road and bridge works (Fifth Revision) and as applicable to 
the works specified in these specifications. 
 
1.4.10  Quality Control Tests and their minimum frequency for Prime Coat in accordance 
with Table 900-4 of MoRT&H Specifications for road & bridge works (Fifth Edition) . 

TABLE 900-4. 
 

S/No Type of 
Material 

Test Frequency (Min) 

(a) Primer Coat i) Quality of binder Number of samples per lot and test 
as per IS: 73, IS: 217 and IS: 8887 
as applicable.  

ii) Binder 
temperature for 
application 

At regular close intervals 

iii) Rate of spread 
of Binder 

Three tests per day. 

       
1.5 TACK COAT  
 
1.5.1 The work shall consists of the application of a single coat of low viscosity liquid 
bituminous materiel to existing bituminous or primed granular surface preparatory to the 
superimposition of a bituminous mix when specified in the contract or as instructed by the OC 
Contract/Engineer-in-Charge. 
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1.5.2 Binder : The binder used for tack coat shall be bitumen VG-10/Bitumen Emulsion. 
The type and grade of binder for tack coat shall be specified in the Contract or as directed by 
the OC Contract/Engineer-in-Charge. 
 
1.5.3 Equipment :  The tack coat shall be applied by a self-propelled or towed bitumen 
pressure sprayer, equipped for spraying the material uniformly at a specified rate. Hand 
spraying shall not be permitted except in small areas, inaccessible to the distributor, or narrow 
strips, shall be sprayed with a pressure hand sprayer, or as directed by the OC 
Contract/Engineer-in-Charge.  
 
1.5.4 Preparation of Base :  The surface on which the tack coat is to be applied shall be 
clean and free from dust, dirt, and any extraneous material, and be otherwise prepared in 
accordance with the requirements of Clause 501.8 of MoRT&H specifications (Fifth revision). 
The granular or stabilized surfaces shall be primed as per Clause 502 of MoRT&H 
specifications (Fifth revision). Immediately before the application of the tack coat, the surface 
shall be swept clean with a mechanical broom, and high pressure air jet, or by other means as 
directed by the . 
 
1.5.5 Application of Tack Coat :   The application of tack coat shall be at the rate specified 
in the Contract, and shall be applied uniformly in accordance with Clause 503.4.3 of MoRT&H 
specifications (Fifth Revision). Curing, quality control, arrangement of traffic and measurement 
for payment shall be in accordance with Clause 503 of MoRT&H specifications. Rate of 
application of tack coat as per Table 500-5 of MoRT&H specifications is as under :-   
 

 
Type of surface Rate of Spray of Binder in kg/Sqm 
Bituminous surface 0.25 
Granular surface treated with primer 0.25 

 
1.5.6  Measurement for payment :  Tack coat shall be measured in terms of surface area of 
application in square metres. 
 
1.5.7  Rate :   The contract unit rate for prime coat shall be payment in full for carrying out the 
required operations including full compensation for all components listed in clause 401.8 (i) to 
(v) of MoRT&H specifications for road and bridge works (Fifth Revision) and as applicable to 
the works specified in these specifications. 
 
1.5.8  Quality Control Tests and their minimum frequency for Tack Coat in accordance with 
Table 900-4 of MoRT&H Specifications for road & bridge works (Fifth Edition)  

 

TABLE 900 - 4 
 

S/No Type of 
Material 

Test Frequency (Min) 

(a) Tack Coat i) Quality of binder Number of samples per lot and 
test as per IS: 73, IS: 217 and 
IS: 8887 as applicable.  

ii) Binder temperature 
for application 

At regular close intervals 

iii) Rate of spread of 
Binder 

Three tests per day. 
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1.6 DENSE BITUMINOUS MACADAM CONSOLIDATED THICKNESS 
 
1.6.1   Scope of Work   The work consists of providing, laying, spreading and compaction of 
Dense Bituminous Macadam compacted thickness with HMP mix, including cleaning of road 
surface (bituminous and non bituminous), applying of primer and tack coat, laying by paver 
finisher and rolling to specified thickness for surfacing works as directed by Engineer-In-
Charge/OC Contract as per clause 505 of MoRT&H Specifications for Road and Bridge Works-
Fifth Revision.  
            
1.6.2   Material  
 

1.6.2.1.Bitumen The bitumen shall be viscosity graded paving bitumen complying with 
Indian Standard Specification, IS:73, modified bitumen complying with Clause 501.2.1 of 
MoRT&H Specifications for road and bridge works (Fifth Revision) or as otherwise specified in 
the contract. 

 

1.6.2.2  Coarse Aggregates 
 

The coarse aggregate shall consist of crushed rock crushed gravel or other hard 
material retained on 2.36 mm sieve. It shall be clean, hard, durable and cubical shape, free 
from dust and soft organic and other deleterious substances. Where the contractor’s selected  
source of aggregates has poor affinity to bitumen, the contractor shall produce test results that 
with the use of anti stripping agent, the stripping value is improved to satisfy the specification 
requirements. The Engineer-in-Charge/OC Contract may approve such a source and as a 
condition for the approval of the source, the bitumen shall be treated with an approved anti 
stripping agent, as per the manufacturers recommendations, at the cost of the contractor. The 
aggregate shall satisfy the requirements specified in Table 500-8 of MoRT&H Specifications 
for road and bridge works (Fifth Revision).Where crushed gravel is proposed for use as 
aggregate, not less than 90 % by weight of the crushed material retained on the 4.75 mm sieve 
shall have at least two fractured faces.  

 
1.6.2.3  Fine Aggregate 
 

Fine aggregate shall consist of crushed or naturally occurring mineral material, or a 
combination of two, passing 2.36 mm sieve and retained on 75 micron sieve. It shall be clean, 
hard, durable, dry and free from dust, and soft organic and other deleterious substances. 
Natural sand shall not be used in the binder course. 
1.6.2.4   Filler 
 

 Filler shall consist of finely divided mineral matter such as rock dust, hydrated lime or 
cement approved by the Engineer In-Chrge/OC Contract. The filler shall be graded within the 
limits indicated in Table 500-9 of MoRT&H Specifications for road and bridge works (Fifth 
Revision). 

TABLE 500 - 9 
 

IS Sieve (mm) Cumulative %age passing by weight of total aggregate 
0.60 100% 
0.30 90 – 100% 
0.075 85 – 100% 

 

The filler shall be free from organic impurities and have a plasticity index not greater than 4. 
The Plasticity Index requirement shall not apply if filler is cement or lime. Where the aggregates 
fail to meet the requirements of the water sensitivity test in Table 500-8 of MoRT&H 
Specifications for road and bridge works (Fifth Revision), then 2 percent by total weight of 
aggregate, of hydrated lime shall be used and percentage of fine aggregate reduced 
accordingly. 
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1.6.3  Aggregate Grading and Binder Content 

 

1.6.3.1 The combined grading of the coarse aggregates and fine aggregates and filler 
when tested in accordance with IS-2386 Part I (Wet sieving method) the combined aggregate 
grading for the particular mixture shall fall within the limit as per table 500-10 (MoRT&H 
Specifications, Fifth revision) shown as under for grading 2. To avoid gap grading, the 
combined aggregate gradation shall not vary from the lower limit on one sieve to higher limit 
on the adjacent sieve. 

Table 500-10: Composition of Dense Graded Bituminous Macadam 
Grading 2 

Nominal Aggregate Size * 26.50 mm 
Layer Thickness 50-75 mm 

IS Sieve Designation Percentage by weight passing 
37.50 100 

26.50 mm 90-100 
19 mm 71-95 

13.2 mm 56-80 
4.75 mm 38-54 

2.36 28-42 
0.3 mm 7-21 

0.075 mm 2-8 
Bitumen content, percent by weight of total mixture – Min 4.5 % ** 

   
Notes:-  

(*) Nominal maximum particle size is the largest specified sieve size upon 
which any of the aggregate is retained. 
(**) Bitumen Content corresponds to specific gravity of the Aggregate being 
2.7. In case aggregates have specific gravity more than 2.7, the minimum  
bitumen content can be reduced proportionately. Further, for regions where 
highest daily mean air temperature is 30°C or lower and lowest daily mean air 
temperature is (-) 10°C or  lower, the bitumen content may be increased by 0.50 
percent subject to the approval of OC Contract/Engineer-in-Charge/OC Contract-
In-Charge. 

1.6.3.2 Bitumen content indicated in Table 500-10 is the minimum quantity. The quantity 
shall be determined in accordance with Clause 505.3 of MoRT&H specifications for road & 
bridge works (Fifth revision). 
 
1.6.3.3 The aggregate for Dense Bituminous Macadam shall satisfy the physical requirement 
set forth as per table No 500-8 (MoRT&H specifications, Fifth revision) as under:- 
 

Property Test Test method Requirements 
Cleanliness Grain size analysis IS : 2386 

Part I 
Max 5% 

passing 0.075 
mm sieve 

Particle shape Flakiness and 
Elongation Index 
(Combined) 

IS : 2386 
Part I 

Max 35% 

Strength (*) Los Angels Abrasion 
value 

IS : 2386 
Part IV 

Max 35% 

Aggregate Impact 
Value 

IS : 2386 
Part IV 

Max 27% 
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(*) Aggregate may satisfy requirement of either of these two tests. 
 

(**) If the minimum retained tensile strength falls below 80 percent, use of 
antistripping agent is recommended to meet the minimum requirement. 

 
1.6.4 Anti Stripping Agent 
 

Where the proposed aggregate fails to pass the stripping test, then an approved anti 
stripping agent (Appendix 4 of MoRT&H specifications for road and bridge works (fifth revision) 
for details) may be added to the binder in accordance with the manufacturer’s instructions. The 
effectiveness of the proposed anti-stripping agent must be demonstrated by the Contractor, 
before approval by the Engineer-in-Charge/OC Contract-in-Charge. 

 
1.6.5 Warm Mix Additives 
 

An approved Warm Mix Additives may be used for the work as per the provisions of 
IRC:SP:101-2014 and as per the directions of Engineer-in-Charge/OC Contract-in-Charge. 
Mixing, Laying and Rolling temperature for WMA will be as per Table 1 of IRC:SP:101-2014 
as under :- 
 

Bitumen Grade Mix Temperature 
(°C) 

Laying Temperature 
(°C) 

Rolling 
Temperature (°C) 

VG-30 130 max 115 min 90 min 
VG-10 120 max 110 min 80 min 
 

In case of special conditions including but not limited to long hauls, cold paving 
conditions etc. the  recommendations of the WMA technology supplier shall be followed. 
  
1.6.6 Mix Design  
 

 The bitumen content required shall be determined following the Marshall mix design 
procedure contained in Bituminous Institute Manual MS-2. The fines to Bitumen (F/B) ratio by 
weight of total mix shall range from 0.60 to 1.20. 
1.6.7 Requirements for the Mix 
 

 Apart from conformity with the grading and quality requirements for individual 
ingredients, the mixture shall meet the requirements set out in Table 500-11 of MoRT&H 
specifications for road & bridge works (Fifth Revision) as under :- 
 
 
 
 

Property Test Test method Requirements 
Durability Soundness   

(a)  Sodium Sulphate IS : 2386 
Part V 

Max 12% 

(b)  Magnesium 
Sulphate 

IS : 2386 
Part V 

Max 18% 

Water absorption Water absorption IS : 2386 
Part III 

Max 2% 

Stripping Coating and Stripping 
of bitumen aggregate 

IS : 6241 Minimum 
retained 

coating 95% 
Water Sensitivity 
(**) 

Retained Tensile 
strength 

AASHTO 283 Min 80% 
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Properties Viscocity 
Grade 
Paving 

bitumen 

Modified Bitumen Test Method 
Hot Climate Cold 

Climate 

Compction Level 75 Blows on each face of the specimen 
Minimum Stability 
(kN at 600 C) 

9.0 12.0 10.0 AASHTO 
T245 

Marshall flow 
9mm) 

2-4 2.5-4 3.5-5 AASHTO 
T245 

Mrshall Quotient 
(Stability/Flow) 

2-5 2.5-5 MS-2 and 
ASTM D2041 

% air voids 3-5  
% voids Filled with 
Bitumen (VFB) 

65-75  

Coating of 
Aggregate Particle 

95% minimum  

Tensile Strength 
ratio 

80% minimum  

% Voids in Mineral 
aggregate (VMA) 

Minimum percent voids in mineral aggregate (VMA) are set out 
in Table 500-13 

 
1.6.8 Binder Content 
 

1.6.8.1 The binder content shall be optimized to achieve the requirements of the mix set 
out I Table 500-11 of MoRT&H Specifications for road and bridge works (Fifth Revision). The 
binder content shall be selected to obtain 4 percent air voids in the mix design. The Marshall 
method for determining the optimum binder content shall be adopted as described in the 
Bituminous Institute Manual MS-2. 
 

1.6.8.2 Where maximum size of the aggregate is more than 26.5 mm, the modified 
Marshll method using 150 mm diameter specimen described in MS-2 and ASTM D 5581 shall 
be used. This method requires modified equipment and procedures. When the modified 
Marshall test is used, the specified minimum stability values in Table 500-12 of MoRT&H 
Specifications for road and bridge works (Fifth Revision) shall be multiplied by 2.25 and the 
minimum flow shall be 3 mm. 
 

Nominal Maximum 
Particle Size (mm) 

Minimum VMA Percent Related to Design Percentage 
Air Voids 

 3.0 4.0 5.0 
26.50 11.0 12.0 13.0 
37.50 10.0 11.0 12.0 

  

Note  : Interpolate minimum voids in the mineral aggregate (VMA) for designed 
percentage air voids values between those listed. 

 

1.6.9 Job Mix Formula 
 

1.6.9.1 The contractor shall submit through Engineer-in-Charge/OC Contract for 
approval of Commander Contract at least 21 days before the start of the work, the job mix 
formula proposed for use in the works, together with the following details: 
 

(i) Source and location of all materials. 

(ii) Proportions of all materials expressed as follows:- 

(a) Binder type and percentage by weight of total mix. 
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(b) Coarse aggregate/fine aggregate/mineral filler as percentage by weight of 

total aggregate including mineral filler. 
 

(iii) A single definite percentage passing each sieve for the mixed aggregate. 

(iv) The individual grading of the individual aggregate fraction and the proportion of 
each in the combined grading. 

  

(v) The results of mix design such as maximum specific gravity of loose mix 
(Gmm), compacted specimen densities, Marshall stability flow, flow air voids, 
VMA, VFB and related graphs and test results of AASHTO T 283 Moisture 
susceptibility test. 
 

(vi) Where the mixer is a batch mixer, the individual weights of each type of 
aggregate and binder per batch. 
 

(vii) Test results of physical characteristics of aggregates to be used. 

(viii) Mixing temperature and compacting temperature.    
 

1.6.9.2 While establishing the job mix formula, the contractor shall ensure that it is based 
on a correct and truly representative sample of the materials that will actually be used in the 
work and that the mix and its different ingredients satisfy the physical and strength 
requirements of these specifications. 
 

1.6.9.3 Approval of the job mix formula shall be based on independent testing by the 
Engineer-in-Charge/OC Contract for which samples of all ingredients of the mix shall be 
furnished by the contractor as required by the Engineer-in-Charge/OC Contract. 

 

1.6.9.4 The approved job mix formula shall remain effective unless and until a revised 
job mix formula is approved by OC Contract/Commander Contract. Should a change in the 
source of materials be proposed, a new job mix formula shall be forwarded by the contractor 
to the Engineer-in-Charge/OC Contract for approval before the placing of the material. 
 

1.6.10 Permissible Variation in Job Mix Formula 
 

 Once the laboratory job mix formula is approved, the Contractor shall carry out plant 
trial to establish that the plant can produce a uniform mix conforming to the approved job mix 
formula. The permissible variation of the individual percentage of the various ingredients in the 
actual mix from the job mix formula to be used shall be within the limits as specified in Table 
500-13 and shall remain within the gradation band. These variations are intended to apply to 
individual specimens taken for quality control tests in accordance with section 900 of MoRT&H 
Specifications for road and bridge works (Fifth Revision) 

 
Table 500-13 Permissible Variations in the Actual Mix from the Job Mix Formula 

Aggregate passing 19 mm sieve or larger +8% 

Aggregate passing 13.2 mm, 9.50 mm +7% 

Aggregate passing 4.75 mm  +6% 

Aggregate passing 2.36 mm, 1.18 mm, 0.60 mm +5% 

Aggregate passing 0.30 mm, 0.15 mm +4% 

Aggregate passing 0.075 mm  +2% 

Binder content +0.30% 

Mixing temperature +10°C 
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1.6.11 Laying  
 
1.6.11.1 Once the plant trials have been successfully completed and approved, the 
Contractor shall carry out laying trials, to demonstrate that the proposed mix can be 
successfully laid and compacted all in accordance with Clause 501 of MoRT&H Specifications 
for road and bridge works (Fifth Revision). The laying trial shall be carried out on a suitable 
area which is not form part of the works.  The area of the laying trials shall be a minimum of 
100 sqm of construction similar to that of the project road, and it shall be in all respects, 
particularly compaction, the same as the project construction, on which the bituminous material 
is to be laid. 
         
1.6.11.2  The contractor shall previously inform the Engineer-in-Charge/OC Contract of 
the proposed method for laying and compacting the material. The plant trials shall then 
establish if the proposed laying plant, compaction plant, and methodology is capable of 
producing satisfactory results.  The density of the finished paving layer shall be determined by 
taking cores, no sooner than 24 hours after laying, or by other approved method. The 
compacted layer of Dense Graded Bituminous Macadam (DBM) shall have a minimum field 
density equal to or more than 92% of the density based on theoretical maximum specific gravity 
(Gmm) obtained on the day of compaction in accordance with ASTM D 2041. 
 
1.6.11.3 Once the laying trials have been approved, the same plant and methodology 
shall be applied to the laying of the material on the project, and no variation of either shall be 
acceptable, unless approved in writing by the Engineer-in-Charge/OC Contract, who may at 
his discretion require further laying trials. 
 
1.6.12     Construction Operations 
 
1.6.12.1  Weather and Seasonal Limitations  Laying shall be suspended:-  
 

 (a) In presence of standing water on the surface. 

 (b) When rain is imminent, and during rains, fog or dust storm. 

 (c) When the base/binder course is damp. 

(d) When the air temperature on the surface on which it is to be laid is less 
than 10°C for mixes with conventional bitumen and is less than 15°C for mixes 
with modified bitumen. 
 

(e) When the wind speed at any temperature exceeds the 40 km per hour at 
2 m height.  

 
1.6.13 Preparation of the Base  
 

The base on which Dense Graded Bituminous Material is to be laid shall be prepared 
in accordance with Clause 501 and 902 of MoRT&H Specifications for road and bridge works 
(Fifth Revision) as appropriate, or as directed by the Engineer-in-Charge/OC Contract-in-
Charge.  
 
1.6.14  Prime Coat 
 

 Where the material on which the Dense Bituminous Macadam is to be laid is other than 
a bitumen bound layer, a prime coat shall be applied @ 0.75 kg/sqm, as specified in 
accordance with the provisions of Clause 502 of MoRT&H Specifications for road and bridge 
works (Fifth Revision) or as directed by the Engineer-in-Charge/OC Contract. 
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1.6.15 Tack Coat 
  

Where the material on which the Dense Bituminous Macadam is to be laid is either 
bitumen bound layer or primed granular layer, tack coat shall be applied @ 0.25kg/sqm, as 
specified in accordance with the provisions of Clause 503 of MoRT&H Specifications for road 
and bridge works (Fifth Revision) or as directed by the Engineer-in-Charge/OC Contract. 
 
1.6.16 Blank 
            
1.6.17 Mixing and Transportation of the Mix 
 

 The provisions as specified in Clauses 501.3 and 501.4 of MoRT&H specifications for 
road and bridge works (Fifth Revision) shall apply   
 

Mixing 
 
1.6.17.1 Pre-mixed bituminous materials shall be prepared in a Hot Mix Plant of adequate 
capacity and capable of yielding a mix of proper and uniform quality with thoroughly coated 
aggregates. Appropriate mixing temperature are given as under as per Table 500-2 :- 
 

Bitumen 
Viscosit
y Grade 

Bitumen 
Temperatur

e 

Aggregate 
Temperatur

e 

Mixed 
Material 

Temperatur
e 

Laying 
Temperatur

e 

* Rolling 
Temperatur

e 

VG-30 150-165 150-170 150-165 140 Min 90 Min 
VG-10 140-160 140-165 140-160 130 Min 80 Min 

 Rolling must be completed before the material cools to these minimum 
temperatures. 

 
1.6.17.2 The difference in temperature between the binder and aggregate shall at no time 
exceed 14°C. In order to ensure uniform quality of the mix and better coating of aggregates, 
the hot mix plant shall be calibrated from time to time. The essential features of the mix plants 
are given in Annexure A of IRC:27. If a continuous type mixing plant is used, the contractor 
must demonstrate by laboratory analysis that the cold feed combined grading is within the 
grading limits specified for that bituminous bond material. In case of a designed job mix, the 
bitumen and filler content shall be derived using this combined grading.    

 
1.6.18  Transportation Bituminous materials shall be transported in clean insulated and 
covered vehicles. A Bituminous release agent, such as sop or lime water, may be applied to 
the interior of the vehicle to prevent sticking and to facilitate discharge of the material.  
1.6.19  Spreading 
1.6.19.1  Prior to spreading the mix, the base shall be prepared by carrying out the required 
operations as per Clause 501.8 depending upon the site conditions. Except in areas where 
paver cannot get access, bituminous materials shall be spread, leveled and tamped by an 
approved self propelled paving machine equipped with an electronic sensing device. The 
essential features of the paver finisher shall conform to Annexure A of IRC:27. As soon as 
possible after arrival at site, the materials shall be supplied continuously to the paver and laid 
without delay. The rate of delivery of the material to the paver shall be regulated to enable the 
paver to operate continuously. The travel rate of the paver and its method of operations shall 
be adjusted to ensure an even and uniform flow of bituminous material across the screed, free 
from dragging, tearing and segregation of the material. In areas with restricted space (such as 
confined space, foot ways, of irregular shape and varying thickness, approaches to expansion 
joints etc) where paver cannot be used, the material shall be spread, raked and leveled with 
suitable hand tools trained staff. 
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1.6.19.2 The minimum thickness of the material laid in each paver pass shall be in accordance 
with the minimum values given in the relevant parts of these specifications. When laying binder 
course or wearing course approaching an expansion joint of a bridge, machine laying shall 
stop 300 mm short of the joints. The reminder of the pavement up to the joint, and the 
corresponding area beyond it, shall be laid by hand, and the joint or joint cavity shall be kept 
clear of surfacing material. 

 
1.6.19.3 Bituminous material with a temperature greater than 145°C shall not be laid or 
deposited on bridge deck water-proofing systems, unless precautions against heat damage 
have been approved by the.  
          
1.6.20 Rolling 
 

The General Provisions of Clauses 501.6 and 501.7 of MoRT&H specifications for road 
and bridge works (Fifth Revision) shall apply:-  
Compaction 
 

1.6.20.1 Bituminous materials shall be laid and compacted in layers, which enable the 
specified thickness, surface level, regularity requirements and compaction to be achieved.  
 
1.6.20.2 Compaction of bituminous materials shall commence as soon as possible after 
laying. Compaction shall be substantially completed before the temperature falls below the 
minimum specified in para 29.9.7.1 above. Rolling of the longitudinal joints shall be done 
immediately behind the paving operation. After this, rolling shall commence at the edges and 
progress towards the center longitudinally, except that on super-elevated and inidirectionally 
cambered portions, it shall progress from the lower to the upper edge parallel to the centerline 
of the pavement. Rolling shall continue until all roller marks have been removed from the 
surface. All deficiencies in the surface after laying shall be made good by the attendants behind 
the paver, before initial rolling is commenced. The initial or break down rolling shall be done 
with 8–10 tones static weight smooth wheeled rollers. The intermediate rolling shall be done 
with 8–10 Tones static weight or vibratory roller or with a pneumatic tyre roller of 12–15 tones 
weight with a tyre pressure of 0.56 Mpa. The contractor shall demonstrate the efficiency of the 
equipment proposed to be used by carrying compaction trials. The procedure for site trials 
shall be submitted to the  for approval. The finish rolling shall be done with 6–8 tone smooth 
wheeled tandem rollers. Rolling shal continue until the specified compaction is achieved. 
 
1.6.20.3 Where compaction is to be determined by density of cores the requirement to 
prove the performance of rollers shall apply in order to demonstrate that the specified density 
can be achieved. In such cases the contractor shall specify the plant, and the method by which 
he intends to achieve the specified level of compaction and finish at temperatures above the 
minimum specified rolling temperature. Laying trials shall then demonstrate the acceptability 
of the plant and method used. Bituminous materials shall be rolled in a longitudinal direction 
with the driven rolls nearest the paver. The roller shall first compact material adjacent to joints 
and then work from the lower to the upper side of the layer, overlapping on successive passes 
by at least one third of the width of the rear roll or, in the case of a pneumatic tyred roller, at 
least the nominal width of 300 mm. 
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1.6.20.4 In portions with super elevated and uni-directional camber, after the edge has 
been rolled, the roller shall progress from the lower to the upper edge. Rollers should move at 
a speed of not more than 5 Km per hour. The roller shall not be permitted to stand on pavement 
which has not been fully compacted, and necessary precautions shall be taken to prevent 
dropping of oil, grease, petrol/diesel or other foreign matter on the pavement either when the 
rollers are operating or standing. The wheels of rollers shall be in good working ordr, to prevent 
the mix from adhering to the wheels. Only sufficient moisture to prevent adhesion between the 
wheels of rollers and the mix should be used. Surplus water shall not be allowed to stand on 
the partially compacted pavement. 
 
1.6.21 Joints   Where joints are made, the materials shall be fully compacted and the joints 
made flush in one of the following ways :- 
 
1.6.21.1 All joints shall be cut vertical to the full thickness of the previously laid mix. All 
loosened material shall be discarded and the vertical face coated with a suitable viscosity 
grade hot bitumen, or cold applied emulsified bitumen. While spreading the material along the 
joint, the material spread shall overlap 25 mm to 50 mm on the previously laid mix beyond the 
vertical face of the joint. The thickness of the loose overlap material should be approximately 
a quarter more than the final compacted thickness. The overlapped mix shall be dragged back 
to the hot lane so that the roller can press the small excess into the hot side of the joint to 
obtain a high joint density. 
           
1.6.21.2 By using two or more pavers operating in echelon, where this is practicable and 
in sufficient proximity for adjacent widths to be fully compacted by continuous rolling.  
 

1.6.21.3 All longitudinal joints shall be offset at least 300 mm from parallel joints in the 
layer beneath or as directed, and in a lay out approved by the . Joints in wearing course shall 
coincide with either the lane edge or the lane marking, whichever is appropriate. Longitudinal 
joints shall not be situated in wheel track zones. 
 

1.6.21.4 For transverse joints method (i) above shall apply. Transverse joints in the 
successive and adjoining layers have a minimum offset of 2 m. 
 

1.6.22   Opening to Traffic 
 

1.6.22.1 It shall be ensured that the traffic is not allowed without the approval of the 
Engineer-in-Charge/OC Contract in writing, on the surface until the dense bituminous layer has 
cooled to the ambient temperature.   
 

1.6.23 Surface Finish and Quality Control of Work 
 

 The surface finish of the completed construction shall conform to the requirement of 
Clause 902 of MoRT&H Specifications (Fifth Revision). For Control of the quality of materials 
and the works carried out, the relevant provisons of section 900 shall apply. 
 
1.6.24  Arrangement For Traffic  
 

 During the period of construction, arrangements for traffic shall be made in accordance 
with the provisions of Clause 112. 
 
1.6.25 Measurement for Payment.  
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Dense Graded Bituminous Macadam shall be measured as finished work in square 
meters for compacted thickness by any standard means to be decided by the Engineer-in-
Charge/OC Contract. 
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1.6.26 RATE 
 

The contract unit rate of Dense Graded Bituminous Macadam shall be payment in full 
for carrying out all the required operations as specified and shall include, to all components 
listed in Clause 501.8.8.2 of MoRT&H Specifications for road and bridge works (Fifth 
Revision). The rate shall include the provision of bitumen at 4.5 percent by weight of the total 
mixture for grading 2.  
 
1.6.27  Quality Control Tests and their minimum frequency for DBM in accordance with 
Table 900-4 of MoRT&H Specifications for road & bridge works (Fifth Edition)  

 

TABLE 900-4. 
 

S/No Type of 
Material 

Test Frequency (Min) 

(a) Dense 
Bituminous 
Macadam 

i) Quality of binder  Number of samples per lot and tests 
as per IS:73 or IRC:SP:53, IS:15462 

ii) Aggregate 
Impact Value/Los 
Angeles Abrasion 
Value 

One test per 350 cum of aggregate 
for each source and whenever there 
is change in the quality of aggregate. 

iii) Flakiness Index 
and Elongation 
Index 

One test per 350 cum of aggregate 
for each source and whenever there 
is change in the quality of aggregate. 

iv) Soundness 
(Magnesium and 
Sodium Sulphate) 

One test for each source and 
whenever there is change in the 
quality of aggregate. 

v) Water 
absorption of 
aggregates 

-do- 

vi) Sand equivalent 
test  

-do- 

 Dense 
Bituminous 
Macadam 

vii) Plasticity Index -do- 
viii) Polished stone 
value 

-do- 

ix) Percentage of 
fractured faces 

One test per 350 cum of aggregate 
when crushed gravel is used. 

x) Mix Grading One test for individual constituent 
and mixed aggregate from dryer for 
each 400 tonnes of mix subject to 
minimum of two tests per day per 
plant 

xi) Stability and 
voids analysis of 
mix including 
theoretical 
maximum specific 
of loose mix 

Three tests for stability, flow value, 
density and void contents for each 
400 tonnes of mix subject to 
minimum of two tests per day per 
plant  

xii) Moisture 
Susceptibility of 

One test for each mix type whenever 
there is change in the quality of 
source of coarse or fine aggregate. 
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mix (AASHTO 
T283) 
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S/No Type of 
Material 

Test Frequency (Min) 

  xiii) Temperature 
of binder in boiler, 
aggregate in dryer 
and mix at the time 
of laying and 
compaction  

At regular intervals 

xiv) Binder Content One set for each 400 tonnes of mix 
subject to minimum of two tests per 
day per plant 

xv) Rate of spread 
of mix materials 

After every 5th truck load 

xvi) Density of 
compacted layer 

One test per 700 sqm area. 

       
 
1.7 ASPHALT/BITUMINOUS CONCRETE COMPACTED THICKNESS  
 
1.7.1 SCOPE:  The work consists of providing; laying, spreading and compaction of Bituminous 
Concrete compacted including rolling to required density, cleaning & scrubbing of previous base 
course, laying of Tack Coat in accordance with the requirements of specifications as given in 
succeeding Paras. The work also includes preparation of Mix in HMP of adequate capacity to be 
established by the contractor and transportation of Mix to the laying site duly spread by pavers, 
and compacted to the specified thickness for surfacing works as directed by Engineer-In-
Charge/OC Contract. The work to be executed as per clause 507 of MoRT&H Specifications for 
Road and Bridge Works-Fifth Revision. 
 
1.7.2   Materials 
 
1.7.1 Bitumen The bitumen shall be viscosity graded paving bitumen complying with 
Indian Standard Specification, IS:73, modified bitumen complying with Clause 501.2.1 of 
MoRT&H Specifications for road and bridge works (Fifth Revision) or as otherwise specified in 
the contract. 
 
1.7.2  Coarse Aggregates  The Coarse aggregates shall consist of crushed rock or 
other hard material retained on 2.36 mm sieve. It shall be clean, hard, durable and cubical in 
shape, free from dust and soft organic and other deleterious substances. The aggregate shall 
satisfy the physical requirements specified in table No 500-16. Before approval of the source, 
the aggregates shall be tested for stripping. Where the Contractor’s selected source of 
aggregates have poor affinity for bitumen, as a condition for the approval of that source, the 
bitumen shall be treated with approved anti-stripping agents, as per the manufacturer’s 
recommendations, without additional payment. 
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Table 500-16: Physical Requirement for Coarse Aggregate for Bituminous Concrete 
 

Property Test Specification Method of Test 
Cleanliness 
(dust) 

Grain size analysis Max 5% passing 
0.075 mm sieve 

IS : 2386 Part I 

Particle shape Flakiness and Elongation 
Index (Combined) 

Max 35%  IS : 2386 Part I 

Strength  Los Angels Abrasion 
value 

Max 30% IS : 2386 Part IV 

Aggregate Impact Value Max 24% 
Durability Soundness   

(a)  Sodium Sulphate Max 12% IS : 2386 Part V 
(b)  Magnesium Sulphate Max 18% IS : 2386 Part V 

Polishing Polished Stone Value Min 55 BS:812-114 
Water absorption Water absorption Max 2% IS : 2386 Part III 
Stripping Coating and Stripping of 

Bitumen Aggregate Mix 
Minimum retained 
coating 95% 

IS : 6241 

Water Sensitivity  Retained Tensile strength 
* 

Min 80% AASHTO 283 

 If the minimum retained tensile test strength falls below 80 percent, use of 
Anti Stripping Agent is recommended to meet the requirement. 

 
1.7.3 Fine Aggregate 
 

Fine aggregate shall consists of crushed or naturally occurring mineral material, or a 
combination of the two passing the 2.36 mm sieve and retained on the 75 micron sieve. They 
shall be clean, hard, durable, dry and free from dust and soft or friable matter, organic or other 
deleterious matter. 
 
1.7.4 Filler 

 

Filler shall consist of finely divided mineral matter such as rock dust, hydrated lime or 
cement approved by the Engineer-in Charge/OC Contract. The filler shall be graded within the 
limits shown in table No 500-9 of MoRT&H specifications (Fifth Revision) as under:- 
 

IS Sieve (mm) Cumulative per cent passing by weight of 
total aggregate 

0.6 100 
0.3 95-100 

0.075 85-100 
 

The filler shall be free from organic impurities and have a Plasticity Index not greater 
than 4. The plasticity index requirement shall not apply if filter is cement or lime. When the 
aggregates fail to meet the requirements of the water sensitivity test in Table 500-8 of MoRT&H 
specifications for road and bridge works (Fifth Revision), then 2 percent by total weight of 
aggregate of hydrated lime shall be used and percentage of fine aggregate reduced 
accordingly. 
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1.7.5 Aggregate Grading and Binder Content 
 

When tested in accordance with IS:2386 Part 1 (Wet grading method), the combined 
grading of the coarse and fine aggregates and filler shall fall within the limits shown in Table 
500-17. 

  Grading 2 
Nominal Aggregate size* 13.2 mm 

Layer thickness 30 mm 
IS Sieve Designation Percentage by weight passing 

19 mm 100 
13.2 mm 90-100 
9.50 mm 70-88 
4.75 mm 53-71 
2.36 mm 42-58 
1.18 mm 34-48 
0.6 mm 26-38 
0.3 mm 18-28 

0.15 mm 12-20 
0.075 mm 4-10 

Bitumen content, percent by mass of  total mix – Min 5.4 % * 
 

 Corresponds to specific gravity of aggregate being 2.7. In case aggregate have 
specific gravity more than 2.7, the minimum bitumen content can be reduced 
proportionately. Further the region where highest daily mean air temperature is 30°C 
or lower and lowest daily air temperature is - 10°C or lower, the bitumen content may 
be increased by 0.50 percent. 

 
1.7.6 Anti Stripping Agent 
 

Where the proposed aggregate fails to pass the stripping test, then an approved anti 
stripping agent (Appendix 4 of MoRT&H specifications for road and bridge works (fifth revision) 
for details) may be added to the binder in accordance with the manufacturer’s instructions. The 
effectiveness of the proposed anti-stripping agent must be demonstrated by the Contractor, 
before approval by the Engineer-in-Charge/OC Contract-in-Charge. 

 
1.8 Mix Design 
1.8.1 Requirement For The Mix: Apart from conformity with the grading and quality 
requirements for individual ingredients, the mixture shall meet the requirements set out in Table 
500-11 of MoRT&H Specifications Fifth revision as under. 
 

Properties Viscosity 
Grade 
Paving 
bitumen 

Modified Bitumen Test Method 
Hot Climate Cold 

Climate 

Compaction Level 75 Blows on each face of the specimen 
Minimum Stability 
(kN at 600 C) 

9.0 12.0 10.0 AASHTO 
T245 

Marshall flow (mm) 2-4 2.5-4 3.5-5 AASHTO 
T245 
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Properties Viscosity 
Grade 
Paving 
bitumen 

Modified Bitumen Test Method 
Hot Climate/ Cold Climate 

Marshall Quotient 
(Stability/Flow) 

2-5 2.5-5 MS-2 and 
ASTM D2041 

% air voids 3-5  
% voids Filled with 
Bitumen (VFB) 

65-75  

Coating of 
Aggregate Particle 

95% minimum  

Tensile Strength 
ratio 

80% minimum  

% Voids in Mineral 
aggregate (VMA) 

Minimum percent voids in mineral aggregate (VMA) are set out 
in Table 500-13 

 
1.8.2   Binder Content 
 

  The binder content shall be optimized to achieve the requirements of the mix set out in 
Table 500-11 of MoRT&H Specifications (Fifth revision). The binder content shall be selected 
to obtain 4 percent air voids in the mix design. The Marshall method for determining the 
optimum binder content shall be adopted as described in the Asphalt Institute Manual MS-2. 
 

Where maximum size of the aggregate is more than 26.50 mm, the modified marshal 
method using 150 mm diameter specimen described in MS-2 and ASTM D 5581 shall be used. 
This method requires modified equipment and procedures. When the modified Marshall test is 
used, the specified minimum stability values in Table 500-12 shall be multiplied by 2.25 and 
the minimum flow shall be 3 mm. 

 
Nominal Maximum 
Particle Size (mm) * 

Minimum VMA Percent Related to Design Percentage      
Air Voids 

3.0 4.0 5.0 
26.50 11.0 12.0 13.0 
37.50 10.0 11.0 12.0 

 
Note:  Interpolate minimum voids in the mineral aggregate (VMA) for designed percentage air 
voids values between those listed. 

 
1.8.3 Job Mix Formula 
 

The contractor shall submit through OC Contract for approval from Commander 
Contract at least 21 days before the start of the work, the job mix formula proposed to be used 
for use in the work and shall give the following details:- 
 

(i) Source and location of all materials. 
(ii)  
(iii) Proportions of all materials expressed as follows:- 

 

(a) Binder type, and percentage by weight of total mixture. 
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(iv) A single definite percentage passing each sieve for the mixed aggregate. 
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(v) The individual grading of the individual aggregate fraction, and the 

proportions of each in the combined grading. 
 

(vi) The results of mix deign such as maximum specific gravity of loose mix 
(Gmm), compacted specimen densities, Marshall stability, flow, air voids, 
VMA, VFB and related graphs and test results of AASHTO T 283 Moisture 
susceptibility test. 

      
(vii) Where the mixture is a batch mixture, the individual weights of each type 

of aggregate, and binder per batch. 
 

(viii) Test results of physical characteristics of aggregate to be used. 
 

(ix) Mixing temperature and compacting temperature. 
 

While establishing the job mix formula, the contractor shall ensure that it is based on a 
correct and truly representative samples of the material that will actually be used in the work 
and that the mixture and its different ingredients satisfy the physical and strength requirement 
of these specifications. 

 

Approval of the Job Mix Formula shall be based on independent testing by the Engineer-
in-Charge/OC Contract for which samples of all ingredients of the mix shall be furnished by the 
Contractor as required by the Engineer-in-Charge/OC Contract. 

 

The approval of the job mix formula shall remain effective unless and until a revised job 
mix formula is approved. Should a change in the source of materials be proposed, a new job 
mix formula shall be forwarded by the contractor to the Engineer-in-Charge/OC Contract  for 
approval before the placing of the material. 
 
1.8.4 Plant Trials-Permissible Variation in Job Mix Formula 
 

 Once the laboratory job mix formula is approved, the Contractor shall carry out plant 
trials to establish that the plant can produce a uniform mix conforming to the approved job mix 
formula. The permissible variations of the individual percentages of the various ingredients in 
the actual mix from the job mix formula to be used shall be within the limits as specified in 
Table 500-18 and shall remain within the gradation band. These variations are intended to 
apply to individual specimens taken for quality control tests in accordance with Section 900 of 
MoRT&H specifications Fifth revision. 
 

Table 500-18: Permissible Variations in Plant Mix from the Job Mix Formula 
 

Description Permissible Variation 
Aggregate Passing 19 mm sieve or larger +/- 7% 
Aggregate Passing 13.2 mm,9.5 mm +/- 6% 
Aggregate Passing 4.75 mm +/- 5% 
Aggregate Passing 2.36 mm,1.18mm,0.60mm +/- 4% 
Aggregate Passing 0.30mm, 0.15 mm +/- 3% 
Aggregate Passing 0.075 mm +/- 1.5% 
Binder Content +/- 0.3% 
Mixing Temperature +/- 10°C 
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1.8.5 Laying Trials 
 

Once the plant trials have been successfully completed and approved, the contractor 
shall carry out laying trials, to demonstrate that the proposed mix can be successfully laid, and 
compacted all in accordance with Clause 501 of MoRT&H Specifications (Fifth Revision). The 
laying trial shall be carried out on a suitable area which is not to form part of the works. The 
area of laying trials shall be a minimum of 100 sqm of construction similar to that of the project 
road, and it shall be in all respects, particularly compaction, the same as the project 
construction, on which the bituminous material is to be laid. 
 

 The contractor shall previously inform the Engineer-in-Charge/OC Contract of the 
proposed method for laying and compacting the material. The plant trials shall then establish 
if the proposed laying plant, compaction plant, and methodology is capable of producing 
satisfactory results. The density of the finished paving layer shall be determined by taking cores 
no sooner than 24 hrs after laying or by other approved method. The compacted layers of 
Asphaltic Concrete (AC) shall have a minimum field density equal to more than 92% of the 
average theoretical maximum specific gravity (g/mm) obtained on the day of compaction in 
accordance with ASTM D 2041. 
 

 Once the laying trials have been approved, the same plants and methodology shall be 
applied to the laying of the material on the project, and no variation of either shall be 
acceptable, unless approved in writing by the Engineer-in-Charge/OC Contract who may at his 
discretion require further laying trials. 
 
1.9    Construction Operation 
 

1.9.1 Weather and Seasonal Limitations.   Laying shall be suspended:- 
  

(i) In presence of standing water on the surface. 
(ii) When rain is imminent and during rains, fog or dust storm. 
(iii) When the base/binder course is damp. 
(iv) When the air temperature on the surface on which it is to be laid is less 
than 10°C for mixes with conventional bitumen and is less than 15°C for mixes 
with modified bitumen. 
(v) When the wind speed ay any temperature exceeds the 40 km per hour at 
2 m height. 
  

1.9.2  Preparation of Base 
 

The surface on which the Asphaltic Concrete is to be laid shall be prepared in 
accordance with Clauses 501 and 902 of MoRT&H Specifications (Fifth revision) as 
appropriate, or as directed by the Engineer-in-Charge. The surface shall be thoroughly swept 
clean by mechanical broom and dust removed by compressed air. In locations where a 
mechanical broom cannot get access, other approved methods shall be used as directed by 
the Engineer-in-Charge.  
 

1.9.3 Tack Coat 
 

 Where the material on which the Bituminous Concrete is to be laid is either bitumen 
bound layer, tack coat shall be applied @ 0.25kg/sqm, as specified in accordance with the 
provisions of Clause 503 of MoRT&H Specifications for road and bridge works (Fifth Revision) 
or as directed by the Engineer-in-Charge/OC Contract. 
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 Mixing : Pre-mixed bituminous materials shall be prepared in a Hot Mix Plant (weight 
batch) type of adequate capacity and capable of yielding a mix of proper and uniform quality 
with thoroughly coated aggregates. The mixing temperature shall be as under. The difference 
in temperature between the binder and aggregate shall at no time exceed 14°C. In order to 
ensure uniform quality of the mix and better coating of aggregates, the hot mix plant shall be 
calibrated from time to time.  
     

Bitumen 
Viscosity 
Grade 

Bitumen 
Temperature 
(°C) 

Aggregate  
Temperatur
e (°C) 

Mixed 
Material 
Temperatur
e °C) 

Laying 
Temperatur
e (°C) 

Rolling 
Tempera
ture (°C) 
* 

VG-30 150-165 150-170 150-165 140 Min 90 Min 
VG-10 140-160 140-165 140-160 130 Min 80 Min 

 

o Rolling must be completed before the material cools to these minimum temperatures. 
 

 If a continuous type mixing plant is used, the contractor must demonstrate by 
laboratory analysis that the cold feed combined grading is within the grading limits specified 
for that bituminous bound material. In the case of a designed job mix, the bitumen and filler 
content shall be derived using this combined grading. 

 

Transportation: Bituminous material shall be transported in clean insulated and 
covered vehicles. An asphalt release agent, such as soap or lime water, may be applied to the 
interior of the vehicle to prevent sticking and to facilitate discharge of the material.  
 

1.9.5 Spreading 
 

Prior to spreading the mix, the base shall be prepared by carrying out the required 
operations as per Clause 501.8 depending upon the site conditions. Except in areas where 
paver cannot get access, bituminous materials shall be spread, leveled and tamped by an 
approved self propelled paving machine equipped with an electronic sensing device. The  
essential features of the paver finisher shall conform to Annexure A of IRC:27. As soon as 
possible after arrival at site, the materials shall be supplied continuously to the paver and laid 
without delay. The rate of delivery of the material to the paver shall be regulated to enable the 
paver to operate continuously. The travel rate of the paver and its method of operations shall 
be adjusted to ensure an even and uniform flow of bituminous material across the screed, free 
from dragging, tearing and segregation of the material. In areas with restricted space (such as 
confined space, foot ways, of irregular shape and varying thickness, approaches to expansion 
joints etc) where paver cannot be used, the material shall be spread, raked and leveled with 
suitable hand tools trained staff. 
 

The minimum thickness of the material laid in each paver pass shall be in accordance 
with the minimum values given in the relevant parts of these specifications. When laying binder 
course or wearing course approaching an expansion joint of a bridge, machine laying shall 
stop 300 mm short of the joints. The reminder of the pavement up to the joint, and the 
corresponding area beyond it, shall be laid by hand, and the joint or joint cavity shall be kept 
clear of surfacing material. 

 

Bituminous material with a temperature greater than 145°C shall not be laid or deposited 
on bridge deck water-proofing systems, unless precautions against heat damage have been 
approved by the Engineer-in-Charge .  
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1.9.6 Compaction 
 

Bituminous materials shall be laid and compacted in layers, which enable the specified 
thickness, surface level, regularity requirements and compaction to be achieved. 

  

Compaction of bituminous materials shall commence as soon as possible after laying. 
Compaction shall be substantially completed before the temperature falls below the minimum 
specified in Para 4.4.4 above. Rolling of the longitudinal joints shall be done immediately 
behind the paving operation. After this, rolling shall commence at the edges and progress 
towards the center longitudinally, except that on super-elevated and in directionally cambered 
portions, it shall progress from the lower to the upper edge parallel to the centerline of the 
pavement. Rolling shall continue until all roller marks have been removed from the surface. All 
deficiencies in the surface after laying shall be made good by the attendants behind the paver, 
before initial rolling is commenced. The initial or break down rolling shall be done with 8–10 
tones static weight smooth wheeled rollers. The intermediate rolling shall be done with 8–10 
Tones static weight or vibratory roller or with a pneumatic tyre roller of 12–15 tones weight with 
a tyre pressure of 0.56 Mpa. The contractor shall demonstrate the efficiency of the equipment 
proposed to be used by carrying compaction trials. The procedure for site trials shall be 
submitted to the  for approval. The finish rolling shall be done with 6–8 tone smooth wheeled 
tandem rollers. Rolling shall continue until the specified compaction is achieved. 

Where compaction is to be determined by density of cores the requirement to prove the 
performance of rollers shall apply in order to demonstrate that the specified density can be 
achieved. In such cases the contractor shall specify the plant, and the method by which he 
intends to achieve the specified level of compaction and finish at temperatures above the 
minimum specified rolling temperature. Laying trials shall then demonstrate the acceptability 
of the plant and method used.Bituminous materials shall be rolled in a longitudinal direction 
with the driven rolls nearest the paver. The roller shall first compact material adjacent to joints 
and then work from the lower to the upper side of the layer, overlapping on successive passes 
by at least one third of the width of the rear roll or, in the case of a pneumatic tyred roller, at 
least the nominal width of 300 mm. 
 

In portions with super elevated and uni-directional camber, after the edge has been 
rolled, the roller shall progress from the lower to the upper edge.  
 

Rollers should move at a speed of not more than 5 Km per hour. The roller shall not be 
permitted to stand on pavement which has not been fully compacted, and necessary 
precautions shall be taken to prevent dropping of oil, grease, petrol/diesel or other foreign 
matter on the pavement either when the rollers are operating or standing. The wheels of rollers 
shall be in good working order, to prevent the mix from adhering to the wheels. Only sufficient 
moisture to prevent adhesion between the wheels of rollers and the mix should be used. 
Surplus water shall not be allowed to stand on the partially compacted pavement. 
 
1.9.7 Joints. Where joints are made, the materials shall be fully compacted and the joints 
made flush in one of the following ways:- 
 

 (i) All joints shall be cut vertical to the full thickness of the previously laid mix. All loosened 
material shall be discarded and the vertical face coated with a suitable viscosity grade hot 
bitumen, or cold applied emulsified bitumen. While spreading the material along the joint, the 
material spread shall overlap 25 mm to 50 mm on the previously laid mix beyond the vertical 
face of the joint. The thickness of the loose overlap material should be approximately a quarter 
more than the final compacted thickness. The overlapped mix shall be dragged back to the hot 
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 (ii) By using two or more pavers operating in echelon, where this is practicable and in 
sufficient proximity for adjacent widths to be fully compacted by continuous rolling.  
          
(iii) All longitudinal joints shall be offset at least 300 mm from parallel joints in the layer 
beneath or as directed, and in a lay out approved by the . Joints in wearing course shall 
coincide with either the lane edge or the lane marking, whichever is appropriate. Longitudinal 
joints shall not be situated in wheel track zones. 
 

(iv) For transverse joints method (i) above shall apply. Transverse joints in the successive 
and adjoining layers have a minimum offset of 2 m. 
 
1.9.8 Opening to Traffic 
 

The Bituminous Concrete surface shall be covered with a wearing course within 48 
hours. If there is to be any delay, by the contractor, the course shall be covered by a seal coat 
to the requirement of Clause 512 before opening to any traffic. The seal coat in such cases 
shall be considered incidental to the work and shall not be paid for separately. 

 
1.9.9 Surface Finish and Quality Control of Work 

The surface finish of the completed construction shall conform to the requirement of 
Clause 902 of MoRT&H Specifications (Fifth Revision). For Control of the quality of materials 
and the works carried out, the relevant provisions of section 900 shall apply. The levels of the 
pavement courses as constructed shall not vary from those calculated with reference to the 
longitudinal and cross profile of the road  shown on the drawings or as directed by the 
Engineer-in-Charge and OC Contract beyond the tolerance mentioned in Table 900-1. 
 

Table 900-1: Tolerance in surface levels 
 

1 Wearing course for flexible pavement 
(a) Granular 
          (i) Machine laid 
          (ii) Manually laid  

 
 
± 6 mm 
± 10 mm 

 

 Provided, however that the negative tolerance for wearing course shall not be permitted 
in conjunction with the positive tolerance for base course, if the thickness of the former is 
thereby reduced by more than the following limits: 

 4 mm for bituminous wearing course of thickness 40 mm or more. 
 3 mm for bituminous wearing course of thickness less than 40 mm. 

 

For checking the compliance with the above requirement for bituminous wearing 
courses and concrete pavements, measurements of the surface levels shall be taken on a grid 
of points spaced at 6.25 m along the length and at 0.5 m from the edges and at the centre of 
the pavement. In any length of pavement, compliance shall be deemed to be met for the final 
road surface, only if the tolerance given above is satisfied for any point on the surface. 
 
1.9.10 Surface Regularity of Pavement Courses 
 

 The longitudinal profile shall be checked with a 3 mtr long straight edge/moving straight 
edge as directed by the Engineer-in-Charge /OC Contract at the middle of the each traffic lane 
along a line parallel to the centre line of the road. The maximum permitted number of surface 
irregularity shall be as per table 900-2. 
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PARTICULAR  SPECIFICATIONS (CONTD ………) 
Table 900-2: maximum permitted number of surface irregularities 

 

 Surface of carriage way and paved shoulders 
Irregularity 4 mm 7 mm 
Length (m) 300 75 300 75 

Number of surface Irregularities on 
National Highway 

15 9 2 1 

Number of surface Irregularities on 
Roads of lower category 

40 18 4 2 

 

 The maximum allowable difference between the road surface and under side of a 3 m 
straight edge when placed parallel with, or at right angles to the centre line of the road at points 
decided by the Engineer-in-Charge shall be ; 
 

For pavement surface (bituminous and cement concrete)   3 mm 
 For bituminous base courses       6 mm 
 For granular sub base/base courses      8 mm 
 

1.9.11 Arrangement for Traffic 
 

 During the period of execution, arrangements for traffic shall be made in accordance 
with the provisions of Clause 112. 
 
1.9.12  Measurement for Payment. Bituminous concrete shall be measured as finished work 
in square meter for 40 mm compacted thickness by any standard means to be decided by the 
Engineer-in Charge/OC Contract. The work shall be measured by area in Square meters at 
the specified thickness as specified in Schedule-‘A’ of tender documents. 
1.9.13 Rate 
 

The contract unit rate for the work shall be paid in full for carrying out the required 
operations including full compensation for:- 
 

(i) Making arrangement for traffic to Clause 112 of MoRT&H Specifications except for 
initial treatment to verge, shoulders and construction of diversions; 
 

 (ii) Cleaning of the surface. 
 

(iii) Providing all materials to be incorporated in the work including arrangement for stock 
yards all royalties, fees, rents where necessary and all leads and lifts. 
 

(iv) Mixing, transporting, laying and compacting the mix as specified including all 
wastage in cutting joints. 
 

(v) All labour, tools, equipments, plant including installation of Hot Mix Plant, power 
supply units and all machinery, incidental to complete the work to these specifications. 
 

(vi) Carrying out the work in part widths of the road where directed.  
  
(vii) Carrying out all tests for control of quality. 
 

(viii) The rates include for all testing, mix design transporting and testing of samples, and 
cores and tests as directed by the Engineer-in-Charge/OC Contract-in-Charge. The 
contractor shall make all required facilities for carrying out different tests at the work site. If 
there is not a project specific laboratory, the Contractor must arrange to carry out all 
necessary testing at an outside laboratory, approved by the E-I-C and all costs incurred are 
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deemed to be included in the rate quoted for the items or work. In case the test results are 
not produced by the contractor, quality control tests as per the frequency mentioned in the 

PARTICULAR  SPECIFICATIONS (CONTD ………) 
  

contract will be conducted by the department and the cost of testing charges as per the rates 
fixed by HQ CE (P) Dantak will be deducted from the contractor.  
(ix)The cost of all plant and laying trials as specified to prove the mixing and laying method 
shall be deemed to be included in the Contractor’s rates. 
1.9.14  Quality Control Tests and their minimum frequency for BC in accordance with 
Table 900-4 of MoRT&H Specifications for road & bridge works (Fifth Edition)  

TABLE 900-4. 
S/No Type of 

Material 
Test Frequency (Min) 

(a) Bituminous 
Concrete 

i) Quality of binder  Number of samples per lot and tests as per 
IS:73 or IRC:SP:53, IS:15462 

ii) Aggregate Impact 
Value/Los Angeles 
Abrasion Value 

One test per 350 cum of aggregate for each 
source and whenever there is change in the 
quality of aggregate. 

iii) Flakiness Index and 
Elongation Index 

One test per 350 cum of aggregate for each 
source and whenever there is change in the 
quality of aggregate. 

iv) Soundness 
(Magnesium and 
Sodium Sulphate) 

One test for each source and whenever 
there is change in the quality of aggregate. 

v) Water absorption of 
aggregates 

-do- 

vi) Sand equivalent test  -do- 
vii) Plasticity Index -do- 
viii) Polished stone 
value 

-do- 

ix) Percentage of 
fractured faces 

One test per 350 cum of aggregate when 
crushed gravel is used. 

x) Mix Grading One test for individual constituent and mixed 
aggregate from dryer for each 400 tonnes of 
mix subject to minimum of two tests per day 
per plant 

xi) Stability and voids 
analysis of mix 
including theoretical 
maximum specific of 
loose mix 

Three tests for stability, flow value, density 
and void contents for each 400 tonnes of 
mix subject to minimum of two tests per day 
per plant  

xii) Moisture 
Susceptibility of mix 
(AASHTO T283) 

One test for each mix type whenever there is 
change in the quality of source of coarse or 
fine aggregate. 

xiii) Temperature of 
binder in boiler, 
aggregate in dryer and 
mix at the time of laying 
and compaction  

At regular intervals 

xiv) Binder Content One set for each 400 tonnes of mix subject 
to minimum of two tests per day per plant 

xv) Rate of spread of 
mix materials 

After every 5th truck load 
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xvi) Density of 
compacted layer 

One test per 700 sqm area. 

PARTICULAR  SPECIFICATIONS (CONTD ………) 
 
1.10  Miscellaneous  

 
The specification of any item not covered in the above technical specification, the Indian 

Standard Specification applicable for the Border Roads Organisation shall be followed. 
 
            
1.11  Drawing of Surfacing Works (Cross Section)  

 

Drawings of Surfacing works such as Cross Section can be seen in the office of Chief 
Engineer Project Dantak for reference purpose. However, drawings for surfacing works (Cross 
Section) will be provided by OC Contract to execute work at the time of execution. Contractor 
shall execute work as per drawing provided by OC Contract. 
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PART-II  PRICED BID 
 

S C H E D U L E - "A" NOTES 
 

(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING 
THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT PORTION) FOR 
PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM 
AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK 
COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 
MM THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 
INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM - 
DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN (PART-
II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR SUBGRADE 
PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM ,  WMM 100 
MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING 
APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH 
THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD STUD 
AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN 
BHUTAN 
1. Quantity shown in Schedule ‘A’ is approximate and is inserted as guide only.  These 
shall, however not be varied beyond the limits laid down in condition 7 of IAFW-2249 General 
Condition of contracts. The contract will be accepted as a whole or as per the discretion 
of the Accepting Officer. 
2. The rates and amount in Schedule ‘A’ are to be filled in by the tenderer.  The rates shall 
be filled both in figures as well as in words.  In case of variation between the rates quoted in 
figure and words, the rates in words shall take precedence. 

3. Period of Completion :- The entire works of Schedule ‘A’ under this contract shall be 
completed within 270 from date of placing of work order days in accordance with the 
phasing, if any, indicated in the tender from the date of placing of work order, which will be 
usually within two week from the date of issue of Acceptance letter. 

4. Any drawings mentioned in the tender documents/particular specifications but it is 
inadvertently not included in the list of drawings, shall also be deemed to form part of the 
contact and Tenderer may see such drawings/details in the office of Accepting 
Officer/concerned OC Contracts and shall be supplied by Deptt. 
 

5. The layout of work as indicated in site plan/layout plan is tentative and may be varied 
where necessary at the discretion of the OC Contact.  The contactor shall not be entitled for 
any claim on account of any such variation. 
 

6. The rates to be quoted by the tenderer in the schedule ‘A’ shall be deemed to include 
for the provision of all labour and materials, loading and unloading of materials and 
transportation if required, tools, plant, equipment and tackle, process, operations and specific 
requirements details in the schedule in the particular specification and elsewhere in this tender 
documents and for the full, entire and final completion of the work in accordance with the 
provisions of these tender documents. 
 

7. The rate quoted by the contractor shall be deemed to be inclusive of all Taxes (including 
Sales Tax/VAT on materials, Sales, Tax/VAT on works contracts, Turnover Tax, Service Tax, 
etc), duties, Royalties, Octroi, State Entry Tax & other levies payable under the respective 
statutes.  No re-imbursement/refund for variation in rates of taxes, duties royalties, Octroi, 
State Entry tax & other levies, and or imposition/abolition of any new/existing taxes, duties, 
royalties, octroi, state entry Tax & other levies shall be made except as provided in Special 
Condition. 
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S C H E D U L E – ‘A’ NOTES (CONTD......) 
 

8. The rate to be quoted by the tenderer in respect of these work shall be deemed to 
include for all minor details of construction which are obviously and fairly intended and which 
may not have been specifically mentioned in the tender documents but which are essential for 
satisfactory execution and completion of work.  In case of difference of opinion between the 
OC Contract and the Contractor as to what constitutes a minor details of construction, the 
decision of Accepting Officer shall be final and binding. 
 
9. Rates to be quoted by the contractors shall be deemed to include for all items of work 
as described, specified in particular specification and on drawing. 
 
10. The rates to be quoted by the contractor for various items shall include for “material and 
labour”/”Supply and fix” connecting’ Jointing, Testing and Commissioning complete unless 
otherwise specifically mentioned therein. 
 

11. The amount of contract is not firm but shall be treated as the contract sum as referred 
to in condition 1 (n) of IAFW-2249. 
 

12. Work shall be executed on locations as shown in site plan or as directed by the OC 
Contract/Engineer-in-Charge. 
 

13. Measurements of work done shall be as per units of items given in Schedule ‘A’ and 
this mode of measurement shall take as per Clause 113 of MoRT&H Specification for road & 
Bridge works (Fifth Revision).  The rate be quoted considering Clause 114 of MoRT&H 
Specification road & Bridge works (Fifth Revision). 
 

14. Unit RM, mm, Cum or Cm, Sqm, Kg and quintal or Qtl wherever mentioned in the tender 
documents denotes the unit, Running Metre, Millimetre, Cubic Metre, Square Metre, Kilogram 
and Quintal respectively. 
 

15. The works under this contract will be carried out within the working hours as per 
directions of Accepting Officer or the officer so detailed by him for administration of this 
contract. 
 

16. The security will be arranged by the contactor for his personnel and equipment during 
the execution of work.  No compensation will be paid by BRO on account of any loss/damage 
to personnel, property, veh/eqpt/plant of contactor during execution of work or on any account. 
 

17. Site for execution of work shall be handed over on the date of commencement of the 
work as indicated in the work order No 01. In case it is not possible for the department to 
handover the entire site on the date of commencement and certain portion of the site is handed 
over later on then contactor shall make his planning/deployment of resources accordingly and 
no claims of whatsoever nature on the account shall be entertained. 
 

 
18. The contract will be accepted as a whole or as per the discretion of the Accepting 
Officer.   
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(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 
(RE-ALIGNMENT PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM AND BC 40 MM 
COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, 
BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING 
OF ROAD STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN  
 

SCHEDULE ‘A’/BILL OF QUANTITIES 
 

S/No Description of Works A/U Qty Rate per Unit to be 
quoted by the Bidder 

Amount 

27
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Figures Words Figures Words 

Surfacing works from km 24.00 to 43.700 (Part-I) including re-alignment (km 0.00 to 5.50 )on Nganglam - Deothang Road Under 63 RCC 

01 Providing, laying, spreading and compacting graded stone aggregate 
grading as per Table 400 – 13 and satisfying the physical requirement as 
per Table No 400-13 of MoRT&H specifications for WMM specifications to 
a thickness of 200 mm (100 mm each in 2 layers), including premixing the 
materials with water to OMC in mechanical mix (Pug mill) laying in uniform 
layers in sub base/base course on a well prepared base and compacting 
with power vibratory roller to achieve the desired density. 

Cum 27162.28     

02 Providing and laying 60 mm thick Dense Bituminous Macadam (DBM) 
layer with pre-coated stone aggregate, physical requirements/grading/mix 
composition as per Table 500/8/9/10 respectively of MoRT&H 
specifications for road and bridge works (Fifth Revision) mixed with 4.50% 
(subject to JMF) by weight of total mix as binder asphalt VG 30 penetration 
grade and rolled to the required specifications as per clause 505 of 
MoRT&H Specifications (Fifth Revision), including cost of application of 
prime coat @ 0.75kg/Sqm all as specified in particular specifications. 

Sqm 128807.16     

03. Providing and laying of 40 mm thick AC/BC on bituminous concrete layer 
with precoated stone grading confirming to Table No. 500-17 and mix 
satisfying the requirement of table 500-16 of MoRT&H & specifications, 
mixed with 5.40% (subject to JMF) binder asphalt VG-30 penetration grade 
by weight of total mix and 2% cement by weight of mix (for filler) all as 
specified as per MoRT&H data book 

Sqm 128807.16     
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(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 
(RE-ALIGNMENT PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM AND BC 40 MM 
COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, 
BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING 
OF ROAD STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN  
 

SCHEDULE ‘A’/BILL OF QUANTITIES 
 

S/N
o 

Description of Works A/U Qty Rate per Unit to be 
quoted by the Bidder 

Amount 
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Figures Words Figures Words 

04 Providing and applying tack coat with Bitumen emulsion using 
bitumen pressure distributor @ 2.5Kg/10 Sqm on prepared 
bituminous/granular surface cleaned with mechanical broom, all 
complete as per clause 503 of MoRT&H specifications. 

Sqm 257614.32     

05. Providing and applying road marking with hot applied thermoplastic 
compound with reflectorising glass beeds on bituminuous surface as 
per IRC:35 and technical specification. The finished surface to be 
level and free from streaks and holes 

Sqm 7853.55     

06 Providing and applying prime coat using bitumen emulsion 
conforming to IS:8887, using asphalt/bitumen sprayer including 
preparing the surface and cleening with road broom on WMM @ 
0.75 kg per Sqm 

Sqm 135811.41     

07. Providing and fixing of road stud 100x100 mm, cast in aluminium, resistant 
to corrosive effect of salt and grit, fitted with lens reflectors, installed in 
concrete or asphaltic surface by drilling hole 30 mm upto a depth of 60 mm 
and bedded in a suitable bituminous grout or epoxy mortar, all as per 
BS:873 (Part 4) 1973. 

Nos 4453.00     

 Total of srl page No. 187       
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(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 
(RE-ALIGNMENT PORTION) FOR PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM AND BC 40 MM 
COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, 
BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING 
OF ROAD STUD AND DELINATORS ON NGANGLAM - DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN  
 

SCHEDULE ‘A’/BILL OF QUANTITIES 
 
S/N
o 

Description of Works A/U Qty Rate per Unit to 
be quoted by the 
Bidder 

Amount 
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Figures Words Figures Words 
08 Supplying and installation of delineators (1200 mm) (road way 

indicators, hazard markers, object markers), 80-100 cm high above 
ground level, painted black and white in 15 cm wide strips, fitted with 
80x100 mm rectangular or 75 mm dia circular refelectorised panels at 
the top, buried or pressed into the ground and conforming to IRC:79 and 
the drawings, all complete as per clause 805 of MoRT&H specifications. 

Nos 860.00     

09 Construction of embankment by laying dry earth in horizontal layers not 
exceeding 200mm in depth(compacted), including watering, power 
rolling, dressing and preparation of site with selected excavated earth 
within 50m lead (For Berm Filling) 

Cum 21130.52     
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(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 
12.5 CM, GSB 10 CM, GSB 15 CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND 
ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON 
NGANGLAM-DEWATHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN BHUTAN 
 

SCHEDULE ‘A’/BILL OF QUANTITIES CONTD 
 

S/N
o 

Description of Works A/U Qty Rate per Unit to be 
quoted by the 
Bidder 

Amount 
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Figures Words Figures Words 
Surfacing works from km 43.700 to 61.590 (Part-II) on Nganglam - Deothang Road Under 64 RCC 
01. Preparation of sub grade with proper camber by excavating earth 

to depth equal to pavement thickness, consolidation with roller, 
disposal of surplus earth up to 50m (SMB) (200 mm) 

Cum 9453.78     

02 Preparation of sub grade with proper camber by excavating earth 
to depth equal to pavement thickness, consolidation with roller, 
disposal of surplus earth up to 50m (SR) (200 mm) 

Cum 12329.63     

03 Providing and laying Granular sub-base course 125 mm thick 
(GSB) to required degree of compaction with proper formation of 
cross fall using motor grader for laying and compacted to required 
density as per material gradation and aggregate quality specified 

Cum 13614.63     

04. Providing and laying Granular sub-base course 100 mm thick 
(GSB) to required degree of compaction with proper formation of 
cross fall using motor grader for laying and compacted to required 
density as per material gradation and aggregate quality specified 

Cum 10891.70     

05 GSB 150 mm thick on berm (Valley side) Cum 2678.29     
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(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 
12.5 CM, GSB 10 CM, GSB 15 CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND 
ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON 
NGANGLAM-DEWATHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN BHUTAN 
 

SCHEDULE ‘A’/BILL OF QUANTITIES CONTD 
S/N
o 

Description of Works A/U Qty Rate per Unit to be 
quoted by the Bidder 

Amount 
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Figures Words Figures Words 
06 Providing, laying, spreading and compacting graded stone 

aggregate grading as per Table 400 – 13 and satisfying the 
physical requirement as per Table No 400-13 of MoRT&H 
specifications for WMM specifications to a thickness of 200 mm 
(100 mm each in 2 layers), including premixing the materials with 
water to OMC in mechanical mix (Pug mill) laying in uniform layers 
in sub base/base course on a well prepared base and compacting 
with power vibratory roller to achieve the desired density. 

Cum 20712.10     

07 Providing and laying 60 mm thick Dense Bituminous Macadam 
(DBM) layer with pre-coated stone aggregate, physical 
requirements/grading/mix composition as per Table 500/8/9/10 
respectively of MoRT&H specifications for road and bridge works 
(Fifth Revision) mixed with 4.50% (subject to JMF) by weight of 
total mix as binder asphalt VG 30 penetration grade and rolled to 
the required specifications as per clause 505 of MoRT&H 
Specifications (Fifth Revision), including cost of application of 
prime coat @ 0.75kg/Sqm all as specified in particular 
specifications. 

Sqm 98203.88     
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(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 
12.5 CM, GSB 10 CM, GSB 15 CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND 
ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON 
NGANGLAM-DEWATHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN BHUTAN 
 

SCHEDULE ‘A’/BILL OF QUANTITIES CONTD 
S/N
o 

Description of Works A/U Qty Rate per Unit to be 
quoted by the 
Bidder 

Amount 
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Figures Words Figures Words 
08. Providing and laying of 40 mm thick AC/BC on bituminous concrete layer 

with precoated stone grading confirming to Table No. 500-17 and mix 
satisfying the requirement of table 500-16 of MoRT&H & specifications, 
mixed with 5.40% (subject to JMF) binder asphalt VG-30 penetration 
grade by weight of total mix and 2% cement by weight of mix (for filler) 
all as specified as per MoRT&H data book 

Sqm 98203.88     

09 Providing and applying tack coat with Bitumen emulsion using bitumen 
pressure distributor @ 2.5Kg/10 Sqm on prepared bituminous/granular 
surface cleaned with mechanical broom, all complete as per clause 503 
of MoRT&H specifications. 

Sqm 196407.75     

10. Providing and applying road marking with hot applied thermoplastic 
compound with reflectorising glass beeds on bituminuous surface as per 
IRC:35 and technical specification. The finished surface to be level and 
free from streaks and holes 

Sqm 6261.77     

11 Providing and applying prime coat using bitumen emulsion conforming 
to IS:8887, using asphalt/bitumen sprayer including preparing the 
surface and cleening with road broom on WMM @ 0.75 kg per Sqm 

Sqm 103560.45     

12. Providing and fixing of road stud 100x100 mm, cast in aluminium, 
resistant to corrosive effect of salt and grit, fitted with lens reflectors, 
installed in concrete or asphaltic surface by drilling hole 30 mm upto a 
depth of 60 mm and bedded in a suitable bituminous grout or epoxy 
mortar, all as per BS:873 (Part 4) 1973. 

Nos 3848.00     

 
Total of srl page No. 191 
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TENDER NO. CE(P) DANTAK/12 OF 2026-27 

(Signature of the Contractor)       (For Accepting Officer) 

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 
12.5 CM, GSB 10 CM, GSB 15 CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND 
ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON 
NGANGLAM-DEWATHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN BHUTAN 
 

SCHEDULE ‘A’/BILL OF QUANTITIES CONTD 
S/N
o 

Description of Works A/U Qty Rate per Unit to be 
quoted by the 
Bidder 

Amount 

27
0 

d
a

ys
 f

ro
m

 p
la

c
in

g
 o

f 
w

o
rk

 o
rd

e
r  

Figures Words Figures Words 
13 Supplying and installation of delineators (1200 mm) (road way 

indicators, hazard markers, object markers), 80-100 cm high above 
ground level, painted black and white in 15 cm wide strips, fitted with 
80x100 mm rectangular or 75 mm dia circular refelectorised panels at 
the top, buried or pressed into the ground and conforming to IRC:79 and 
the drawings, all complete as per clause 805 of MoRT&H specifications. 

Nos 1125.00     

14 Construction of embankment by laying dry earth in horizontal layers not 
exceeding 200mm in depth(compacted), including watering, power 
rolling, dressing and preparation of site with selected excavated earth 
within 50m lead (For Berm Filling) 

Cum 22631.00     

 
Total of srl page No. 192 

      

 
Total of Part-II 
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TENDER NO. CE(P) DANTAK/12 OF 2026-27 

(Signature of the Contractor)       (For Accepting Officer) 

 

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 
12.5 CM, GSB 10 CM, GSB 15 CM ,  WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND 
ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON 
NGANGLAM-DEWATHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN BHUTAN 
 

SCHEDULE ‘A’/BILL OF QUANTITIES CONTD 
 

 
 
 
 Total (Rupees__________________________________________________________________________________________________________________) 
                                                                                   

(a) Total brought forward from srl page No.186 Rs.  

(b) Total brought forward from srl page No.187 Rs.  

(c) Total brought forward from srl page No.188 Rs.  

(d) Total brought forward from srl page No.189 Rs.  

(e) Total brought forward from srl page No.190 Rs.  

(f) Total brought forward from srl page No.191 Rs.  

(g) Total brought forward from srl page No.192 Rs.  

Grand Total  Rs 
 



CA NO. CE (P) DANTAK/       OF 2026-27  Serial Page No.195 
TENDER NO. CE(P) DANTAK/12 OF 2026-27 
  

(Signature of the Contractor)  (For Accepting Officer) 

SCHEDULE `B’ 
 

(ISSUE OF STORES TO THE CONTRACTOR) 
(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING 
THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT PORTION) FOR 
PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM 
AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK 
COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM 
THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35- 
INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM - 
DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN  

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM ,  
WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER 
MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING 
WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD 
STUD AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN 
BHUTAN  

  
 
1. The contractor has to make his own arrangement for all stores/materials required for 
completion of the entire work contracted for. 
 
 

S 
No 

Particulars A/U Rate at which stores 
will be issued to the 

contractor 

Place of 
issue 

Rema
rks 

 Nil 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CA NO. CE (P) DANTAK/       OF 2026-27  Serial Page No.196 
TENDER NO. CE(P) DANTAK/12 OF 2026-27 
  

(Signature of the Contractor)  (For Accepting Officer) 

SCHEDULE `C’ 
 

LIST  OF  TOOLS AND PLANT 
(OTHER THAN TRANSPORT) WHICH WILL BE HIRED TO THE CONTRACTOR) 

 

(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING 
THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT PORTION) FOR 
PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM 
AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK 
COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM 
THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35- 
INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM - 
DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN  

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM ,  
WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER 
MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING 
WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD 
STUD AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN 
BHUTAN  

S/ 
No 

Quantity/ 
Particulars 

Details of 
crew 
supplied 

Hire charges 
per unit per 
working day 

Stand by charges 
per unit per OFF 
day 

Place of 
issue by 
name 

Remarks 

NIL 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CA NO. CE (P) DANTAK/       OF 2026-27  Serial Page No.197 
TENDER NO. CE(P) DANTAK/12 OF 2026-27 
  

(Signature of the Contractor)  (For Accepting Officer) 

 
SCHEDULE `D’ 

 
TRANSPORT TO BE HIRED TO THE CONTRACTOR 

 

 
(PART-I)EXECUTION OF SURFACING WORK BETWEEN KM 24.00 AND KM 43.70 (EXCLUDING 
THE WASHED OUT PORTION) AND KM 0.00 TO KM 5.50 (RE-ALIGNMENT PORTION) FOR 
PROVIDING AND LAYING OF  WMM 100 MM (1ST LAYER) & 100 MM (2ND LAYER), DBM 60 MM 
AND BC 40 MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK 
COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS, BERM FILLING 150 MM 
THICK COMPACTED AND ROAD MARKING WITH THERMOPLASTIC PAINT AS PER IRC:35- 
INCLUDING PROVIDING AND FIXING OF ROAD STUD AND DELINATORS ON NGANGLAM - 
DEOTHANG ROAD UNDER 63 RCC/ 19 BRTF OF PROJECT DANTAK IN BHUTAN  

(PART-II)EXECUTION OF SURFACING WORK BETWEEN KM 43.700 AND Km 61.590 FOR 
SUBGRADE PREPARATION AVG THICKNESS 200 MM, GSB 12.5 CM, GSB 10 CM, GSB 15 CM ,  
WMM 100 MM THICK 02 LAYERS, DBM 60 MM AND BC 40 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER 
MoRT&H SPECIFICATIONS, BERM FILLING 150 MM THICK COMPACTED AND ROAD MARKING 
WITH THERMOPLASTIC PAINT AS PER IRC:35 INCLUDING PROVIDING AND FIXING OF ROAD 
STUD AND DELINATORS ON NGANGLAM-DEOTHANG ROAD UNDER 64 RCC/19 TF/DANTAK IN 
BHUTAN  

 
S/No Quantity/Particulars Rate per unit 

per working 
day 

Place of issue Remarks 

NIL 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 



CA NO. CE (P) DANTAK/       OF 2026-27  Serial Page No.198 
TENDER NO. CE(P) DANTAK/12 OF 2026-27 
  

(Signature of the Contractor)  (For Accepting Officer) 

TENDER 
To 

The President of India 
Through the Chief Engineer 

Project DANTAK* (*Referred to also as Accepting Officer elsewhere in the tender 
documents). 

Having examined and perused the following documents forming part of tender documents :- 
 
1. Particular/technical specifications. 
2. Ministry of Road Transport & Highways (MoRTH) specifications for Road and Bridge 

works (Fifth Revision) published by Indian Road Congress New Delhi. 
3. Detailed specifications/other tender documents. 
4. Schedule ‘A’, ‘B’, ‘C’ & ‘D’ attached here to 
5. Special Conditions of the Contract 
6. General Conditions of Contracts IAFW-2249 (1989 Print) including amendments 1 

to 48 and errata No 1 to 20. 
7. All other documents forming part of tender documents 
  
Should this tender be accepted, I/We agree:- 
 

  To execute all the works referred to in the said documents upon the terms and 
conditions contained or referred to therein at the item rates continued in the aforesaid 
Schedule ‘A’ or at such other rates to be fixed under the provision of condition 62 of IAFW-
2249 and to carry out such deviations as may be ordered vide condition 7 of General 
Condition of Contacts up to a maximum of 10 percent and further agree to refer all disputes 
as required by condition 70 & 71 of the General Conditions of the contract (IAFW-2249) to 
the Sole Arbitration of an serving Engineer Officer to be appointed by the Director General 
Border Roads, New Delhi or in his absence, by the officer officiating as Director 
General Border Roads, whose decision shall be final, conclusive and binding.  However, in 
case of disputes with PSC and or PSU the same will be referred to a Sole Arbitrator to be 
appointed by Secretary, Bureau of Public Sector Enterprises (refer Special condition 34 of 
tender documents). 
 
 
 
Signature of Contractor   

                               in the capacity of__________________ duly  

Witness:     authorized to sign the tender for and on behalf  

(Name in Block letters)            of M/s________________________________                     

Address--------------                                   (In Block letters) 

                                 

Postal address: - ______________________ 
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TENDER NO. CE(P) DANTAK/12 OF 2026-27 
  

(Signature of the Contractor)  (For Accepting Officer) 

A C C E P T A N C E  
 
_____________alterations have been made in this document and as evidence that these 

alterations were made before the execution of this contract agreement, they have been 

initialed by the contractor and 

Shri____________________________________________, HQ CE (P) DANTAK.  The 

said Officer(s) is/are hereby authorized to sign and initial on my behalf the documents, 

forming part of the contract on my behalf. 

 

The above tender was accepted by me on………day of ………. 2026, on behalf of the 

President of India for the contract sum of Rs. _________________  (Rupees 

_________________________________________________________________Only) 

at the item rates quoted in Schedule ‘A’ in favour of 

________________________________________________________________ 

______________________________________________________________________

__ 

    
                                                       

Signature 
 
                                                        
                                                  
         
                                                       Brig 

Chief Engineer 
                                                       Project Dantak 
                                                       Accepting Officer  

For and on behalf of the President of India   
                                                  
                                Signed this ____ day of ____________ 2026 

 
 
 

 
  
 

 


